

October 17, 2024

ADDENDUM NO. 1

TO PROSPECTIVE BIDDERS UNDER REQUEST FOR QUOTATION (RFQ) NO. 2503 FOR MEDIUM VOLTAGE ELECTRICAL EQUIPMENT FOR PARDEE DAM POWERLINE INFRASTRUCTURE

Notice is hereby given that RFQ No. 2503 of the East Bay Municipal Utility District has provided a response to the question below:

The bid due date for this contract opportunity, RFQ No. 2503 Medium Voltage Electrical Equipment for Pardee Dam Powerline Infrastructure has been extended

THE NEW DUE DATE FOR THIS BID IS NOW NOVEMBER 6, 2024, 1:30pm.

Section II. Calendar of Events, have been revised with the following strikeouts and revisions in **highlight**:

EVENT	DATE/LOCATION
RFQ Issued	October 9, 2024
Deadline For Submission of Questions	October 14, 2024 October 23, 2024
Response Due	October 23, 2024 November 6, 2024
Anticipated Contract Start Date	November 26, 2024 December 10, 2024
Draft Shop Drawings Due	6 weeks following Contract Start Date
Final Shop Drawings Due	2 weeks following receipt of District comments on Draft Shop Drawings
Delivery of equipment	64 weeks following approval of Final Shop Drawings Schedule I: 100 weeks following approval of Final Shop Drawings Schedule II, III, IV: 64 weeks following approval of Final Shop Drawings

Note: All dates are subject to change **by District.**

Section III, Paragraph I. Liquidated Damages have been revised with the following strikeouts and revisions:

1. A deduction for liquidated damages of \$500 per day will be assessed for not delivering equipment as prescribed in this RFQ after ~~64~~ 100 weeks following approval of Final Shop Drawings for Schedule I. For Schedule II, III, and IV, the liquidated damages apply after 64 weeks following approval of Final Shop Drawings. Liquidated damages shall be a maximum of 15 percent of the total bid price.

THIS ADDENDUM MUST BE SUBMITTED WITH THE BID

Thank you for your cooperation.



Kelley K. Smith
Manager of Purchasing

QUESTIONS AND ANSWERS:

- 1) EBMUD includes a spec for 1ph and 3ph dry type transformers (Pages 244-248) but we don't see a pricing schedule for those including quantities and sizes. Please confirm these are part of the RFQ scope and if so, send over the pricing schedule like they included for the oil transformers.

Pages 244 – 248 (26 22 13 – Low-Voltage Distribution Transformers) are part of the Power Building as specified in 26 05 91 Power Building and Electrical Equipment. These are part of the RFQ scope but should be included in Schedule I – Power Building and Electrical Equipment.

- 2) Regarding the Delivery of Equipment in Part II of the RFQ, multiple vendors are indicating lead time of equipment will exceed 64 weeks. Please provide for additional time for procurement of equipment following approval of final shop drawings.

The 64 weeks is a preferred estimate for Schedules II, III, and IV. For Schedule I, the District has updated the lead-time for this piece of equipment to be 100 weeks. If you are unable to meet the estimate for a specific schedule or multiple schedules, please indicate in the Exceptions page of the bid.

- 3) Can EBMUD resubmit the drawings on pages 290-314 since they did not print correctly to the PDF file?

The drawings are sized 22" x 36". The District recommends choosing pages 290 – 314 specifically and selecting your preferred paper size (8.5"x 11" or 11" x 17". Please do not choose the option "Choose paper source by PDF size" when printing.

- 4) Per RFQ Section H.1.b, The Payment Schedule indicates that payment of eighty (80) percent upon acceptance of the delivered equipment as outlined in Specification listed in Exhibit E will be made. In the event that the District elects to have contractor store the equipment for a period of time prior to delivery to the job site, will the District make payment of eighty (80) percent upon delivery to the Contractor?

In the event the District decides to have Contractor store the equipment for a period of time prior to the job site, this is not defined as "delivered"; the District will not make payment of eighty (80) percent. Therefore, a line for "Additional Storage of Equipment" per month or prorated thereof, has been provided in the bid form.

- 5) In the event that the District elects to have the contractor store the equipment for a period of time prior to delivery to the job site, will the District consider itself the Owner of the equipment while equipment is being stored at an intermediate facility? This information is necessary for insurance purposes.

No.