

# Influent Pump Station Resiliency Design Project Request for Proposals

## Questions & Answers (as of December 12, 2024)

1. The RFP asks to include Section 5: Key Personnel, however there is not a specific page count assigned to Section 5. Should Section 5 be included in the page count of another section?

An additional two pages in the proposal may be included for Section 5: Key Personnel.

2. RFP Exhibit E-scope of work, Table 1 – Detailed Deliverables calls for Construction Cost Estimates at 90% and Final Design. However, the body of Exhibit E calls for cost estimates at the following:

- a. Task 4.1 - 30% Design. 30% cost estimate
- b. Task 4.2 - 60% Design. 50% cost estimate and project implementation and construction schedule
- c. Task 4.3 - 90% Design. Construction Schedule and 100% cost estimate
- d. Task 4.4 Final Detailed Design: Final cost estimate and implementation/construction schedule

Does EBMUD want cost estimates at each phase of the project or just 90% and Final Design?

Please include the cost estimates for each stage as stated in the body of Exhibit E with deliverables at the 30%, 50%, 90% and Final Design phases.

3. Does EBMUD want an updated construction implementation schedule as part of the detailed design and at what phases?

Construction implementation schedules are requested at the 50%, 90% and Final Design phases.