éB EAST BAY
MUNICIPAL UTILITY DISTRICT

August 14, 2018

ADDENDUM NO. 4

TO PROSPECTIVE BIDDERS UNDER RFQ NO. 1819, “ADMINISTRATION BUILDING

LIGHTING UPGRADE”

Notice is hereby given that RFQ No. 1819 of the East Bay Municipal Utility District
has been revised as set forth below:

1. Under SPECIFIC REQUIREMENTS, page 10, item 4, bullet “s.” is hereby added as

shown below:

s. Exhibit E, drawing 886-E-052.61.4, shows a loading dock bay labeled as
truck ramp between column lines 6 and 7, which provides access to the
freight elevator shown on drawing 886-E-052.61.1 near column lines 4
and N. The freight elevator can be used to access floors 1 through 3.
Deliveries to floor 4 through 9 can be made by transferring materials
from the freight elevator to the third floor tower elevators. The loading
dock bay, accessible from Franklin Street, with a space for an 8 foot wide
truck and 1.5 feet on either side, may be used for delivery of materials
between 5:00 p.m. and 2:30 a.m. under the following conditions:

il.

iil.

The roll up door shall be closed immediately after entry to and
exit from the loading dock bay. The ignition shall be turned off
as soon as possible after entry. No idling of engines is allowed
in the loading dock bay. The roll up door shall be closed during
the entire shift, unless exceptions are requested by the
Contractor and approved by the District.

The only vehicle allowed in the loading dock bay shall be the
vehicle transporting materials, which may remain in the
loading dock bay during the entire shift. No parking of other
vehicles is allowed in the loading dock bay.

The access doors from the loading dock into the building shall
be left closed at all times except during transport of materials
into or out of the building.
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iv.  The Contractor shall meet all security measures, including, but
not limited to, badging of personnel and reviewing with the
District a plan to ensure that all workers are aware of security
precautions related to use of the loading dock bay.

v. No materials are left in the loading dock bay after 2:30 a.m.

vi. The Contractor understands that an HVAC contractor may
need access to the loading dock for occasional deliveries of
large items at night. For bid purposes assume about 10
deliveries on separate days by the HVAC contractor will
require temporary moving of the Contractor’s truck from the
loading dock bay. The Contractor shall coordinate with the
District and the HVAC contractor to develop and comply with
security protocols to be followed during the time that the
Contractor truck leaves the loading dock bay until it returns.

vii. The Contractor understands that the freight elevator is
currently scheduled to be out of service for about 5 weeks
starting about mid-August 2019.

viii.  Use of the loading dock will be discontinued if the
requirements in “i.” through “vi.” above are not met, or if
other problems that impact the District’s operations or that
jeopardize building security arise due to, or potentially due to,
Contractor’s use of the loading dock and bay.

ix. No claim for additional compensation will be made in the event
the District discontinues allowance of use of the loading dock
by the Contractor in the event of a security breach of the
building or impact to District operations caused, or potentially
caused, by Contractor’s use of the loading dock.

THIS ADDENDUM MUST BE SUBMITTED WITH THE BID.
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Andrew A. Akelman
Manager of Purchasing



