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I. STATEMENT OF WORK 

A. SCOPE 

It is the intent of these specifications, terms, and conditions to describe the services in 
performing electrical testing of and in training East Bay Municipal Utility District 
(District) electricians on electrical power equipment and systems that includes but is not 
limited to switchgears, motor control centers (MCCs), transformers, low and medium 
voltage cables, switches, medium and low voltage circuit breakers, protective relays, 
motors, emergency system engine generator, and automatic transfer switches. Testing 
shall be in accordance to meeting the International Electrical Testing Association (NETA) 
Standard for Maintenance Testing Specification. 

 
The work includes the following: 

1. Perform electrical service tasks 
a) Exercise 
b) Tighten 
c) Lubricate 
d) Clean 

2. Perform electrical tests 
a) Dynamic testing of safety devices 
b) Thermographic imagery under load  

3. Make minor corrections during each shutdown 
4. Identify and document items to be corrected in future shutdowns 
5. Train District staff in methods, techniques, procedures, and standards included in 

an advanced electrical testing program 
 

The ultimate goal of this multi-year process is to improve the District’s in-house 
capability to perform this work without assistance as is most practical. 

 
The work will be performed at the Main Wastewater Treatment Plant (MWWTP), fifteen 
remote pump stations, three wet weather facilities, and two recycled water facilities in 
the City of Richmond. A map of the District’s facilities is shown in Figure 1 below. Note 
that the North Richmond Water Reclamation Plant (NRWRP) (located at 105 Brookside 
Drive, Richmond) and the Richmond Advanced Recycled Water Expansion (RARE) facility 
(located on the Chevron Refinery property in Richmond) are not shown on the map. 
 
The District intends to award a two-year (October 22, 2019 to October 21, 2021) 
contract to the Proposer(s) who best meets the District’s requirements, and intends to 
include a one-year option for additional support. 
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Figure 1. District Wastewater Facilities 
 
 

B. PROPOSER QUALIFICATIONS 

1. Proposer Minimum Qualifications 

a. Proposer, Proposer’s principal, or Proposer’s staff shall have been 
regularly engaged in the business of providing full-service testing, 
including infrared surveys, time travel analysis, ground fault relay testing, 
relay testing, calibration, and maintenance of low and medium voltage 
electrical power equipment and systems; training and assisting District 
electrical staff on testing low and medium voltage equipment and power 
systems in classroom and field environments; and preparing test reports. 
Equipment to be tested includes low and medium voltage electrical 
equipment and systems and also includes but is not limited to switchgears, 
MCCs, transformers, low and medium voltage cables, switches, medium 
and low voltage circuit breakers, protective relays, motors, emergency 
system engine generator, and automatic transfer switches.  

 
REV6/27/19 Page 4 



 Testing and Training Services for Electrical Power Equipment and Systems  
 
 
 

b. Proposer, Proposer’s principal, or Proposer’s staff shall be regularly 
engaged in performing testing services on electrical equipment in the 
commercial, utility, and industrial environments including wastewater, 
recycled water, and sewage water pumping stations. 

c. Proposer, Proposer’s principal, or Proposer’s staff shall be a firm that 
employs electrical testing technician(s) (ETT) who are certified as a Senior 
level technician with an active level NETA certification and shall have a 
minimum of ten (10) years of field testing, calibration, repair, and report 
preparation experience on various low voltage to medium voltage 
electrical equipment and systems.   

d. Proposer, Proposer’s principal, or Proposer’s staff shall have full 
knowledge and understanding of the “Standard For Maintenance Testing 
Specifications for Electrical Power Equipment and Systems” and be familiar 
with the latest National Electrical Code (NEC), National Fire Protection 
Association (NFPA) 70E, arc flash and be CPR trained.   

e. Proposer, Proposer’s principal, or Proposer’s staff shall possess and 
maintain and be in good standing through the life of the contract an active 
NETA certification and professional credentials necessary to perform 
services as specified under this RFP. 

C. SPECIFIC REQUIREMENTS 

Proposer shall provide all training and testing services labor, test equipment, tools, and 
test forms to perform the tests for the duration of the contract. During the full duration 
of the contract, at least one District electrical staff will be accompanying the Contractor. 
The accompanying District staff will be performing all shutdown and coordination duties 
with District Operations coordinator to take plant equipment out of service. Contractor 
shall train District electrical staff in performing the testing services and the electrical 
staff will assist as appropriate.       

The following is a typical list of electrical equipment to be tested. The specific list of 
equipment is in Exhibit E of this RFP. 

1. Switchgears and switchboards, 480V; 

2. Transformers, dry-type, air cool, low-voltage, 480V/120V-208V-240V, up to 
100kva; 

3. Transformers, dry-type, air cool, low-voltage, 4160V/277V-480V, up to 1,000kva; 

4. Transformers, liquid-filled, 4,160V/277V-480V, up to 2,500kva; 

5. Cables, low-voltage, 600V and 2,000v rated; 
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6. Cables, medium-voltage, 12kv rated; 

7. Metal-enclosed busways; 

8. Switches, air, low-voltage, 600V; 

9. Switches, medium-voltage, 4,160V; 

10. Circuit breakers, air, low-voltage, insulated/molded-case, 480V, 15-1600A; 

11. Circuit breakers, air, low-voltage, power, 480V, up to 2500A; 

12. Circuit breakers, air, medium-voltage, 4160V, up to 400A; 

13. Protective relays, electromechanical and solid-state; 

14. Protective relays, microprocessor-based; 

15. Rotatory machinery, AC induction motors and generators; 

16. Rotatory machinery, synchronous motors and generators; 

17. Rotatory machinery, DC motors and generators; 

18. Motor control, motor starters, low-voltage; 

19. Motor control, motor starters, medium-voltage; 

20. Direct-current systems, batteries including flooded lead-acid, VRLA, and vented 
Nickel-Cad; 

21. Emergency system, engine generator, up to 1MVA; 

22. Automatic transfer switches, low-voltage, 480V. 

Table 1 is a list of locations of the facilities where the tests will be performed 
(approximately 70% of the work will be performed at the MWWTP). 

Table 1. District Wastewater Facilities 

FACILITY ADDRESS NEAREST CROSS STREETS 

Pump Station A 500 Cleveland Avenue 
Albany, CA  94710 

Jacuzzi Street & Central Avenue 

Pump Station B 3133 Marina Drive 
Alameda, CA  94501 

High Street & Marina Drive 

Pump Station C 2901 Otis Drive 
Alameda, CA  94501 

Otis Drive & Court Street or Otis 
Drive & Mound Street 

Pump Station D 2018 Oak Street 
Alameda, CA  94501 

Blanding Avenue & Oak Street or 
Clement Avenue & Oak Street 

 
REV6/27/19 Page 6 



 Testing and Training Services for Electrical Power Equipment and Systems  
 
 
 

FACILITY ADDRESS NEAREST CROSS STREETS 

Pump Station E 20303 Grand Street 
Alameda, CA  94501 

Grand Street & Clement Avenue 

Pump Station F 2000 Constitution Way 
Alameda, CA  94501 

Atlantic Avenue & Constitution 
Way 

Pump Station G 9301 Doolittle Drive 
Oakland, CA  94614 

Swan Way & Doolittle Drive 

Pump Station H 4399 Oakport Street 
Oakland, CA  94621 

Oakport Street and High Street 

Pump Station J 2201 Frederick Street 
Oakland, CA  94606 

Frederick Street and Kennedy 
Street 

Pump Station K 2107 7th Street 
Oakland, CA  94607 

Maritime Street & 7th Street 

Pump Station L 
1420 Middle Harbor Pkwy 
Oakland, CA  94607 

Middle Harbor Road near traffic 
signal light for entrance to Port 
Berths 60 to 63 

Pump Station M 1 Packet Landing 
Alameda, CA  94501 

Packett Landing Road & Robert 
Davey Jr. Drive 

Pump Station Q 1451 2nd Street 
Berkeley, CA  94710 

Page Street & Second Street 

Pump Station R 1001 W. Red Line Avenue 
Alameda, CA  94501 

Main Street & Navy Way 

Pt. Isabel (S) 2755 Isabel Street 
Richmond, CA  94804 

Central Avenue & Isabel Street 

Oakport (T) 5597 Oakport Street 
Oakland, CA  94621 

Oakport Street & 66th Avenue 

San Antonio Creek 
(Main) 

225 5th Avenue 
Oakland, CA  94606 

Embarcadero & Fifth Avenue 

San Antonio Creek – 
Dechlor 

221 Embarcadero Avenue 
Oakland, CA  94606 

Embarcadero & Oak Street 

North Richmond Water 
Reclamation Plant 

105 Brookside Drive 
Richmond, CA  94801 

Brookside Drive & Central Street 

San Leandro 
Reclamation 

3000 Davis Street 
San Leandro, CA  94577 

Davis Street & Doolittle Drive 

Wastewater  Dechlor 
Building 

Foot of Bay Bridge End of Burma Road 

Main Wastewater 
Treatment Plant 

2020 Wake Avenue 
Oakland, CA  94607 

Wake Avenue & Grand Avenue 

 

Contractor shall meet at the MWWTP at the start of each workday. 

The following is a typical workday and work hours:   

1. Monday to Friday, eight (8) hour work day with one half-hour break for lunch. 

2. Overtime will be by exception and must be pre-approved. 
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D. DELIVERABLES / REPORTS  

1. Written test or inspection records and documentation including testing data, 
calibration data, infrared survey images, etc., in a typed format in compliance 
with the recognized NETA test forms shall be prepared for each piece of the 
tested equipment.  

2. Reports and documentation shall be electronically filed and organized in pdf 
format for each piece of the tested equipment. 

3. All tested equipment with recommended repair action item shall be electronically 
filed and organized in pdf format for each of the tested equipment; 

4. All tested equipment shall have sticker placed next to the equipment with test 
date and initial of tester, and date for next testing. 

5. Progress meetings will be held weekly with the Project Team to discuss 
shutdowns and coordination issues, as well as to review progress. 

6. Quarterly progress update meetings will be with the Management Team to 
discuss overall progress of the project and to forecast the upcoming quarter’s 
work. 

II. CALENDAR OF EVENTS 

EVENT DATE/LOCATION 
RFP Issued August 12, 2019  
Mandatory Site 
Walk***  

Tuesday, August 27, 2019, 
9:00 a.m. to 12:00 noon 

At: Main Wastewater Treatment Plant 
 Maintenance Building, Lunch Room 

2020 Wake Avenue 
Oakland, CA 94607 

Optional Site Walk for 
Facilities Off-site from 
MWWTP 

Tuesday, August 27, 2019, 
1:00 p.m. to 5:00 p.m. 
  

At: Point Isabel Wet Weather Facility  
      2755 Isabel Street    
      Richmond, CA 94804 

Deadline to submit 
questions on the RFP 

Friday, September 6, 2019 by 3:00 p.m. 

Addenda issued for 
questions after Site 
Walks (if warranted) 

Wednesday, September 11, 2019, 1:00 p.m. 

Response Due Wednesday, September 18, 2019 by 4:00 p.m. 
Anticipated Contract 
Start Date 

October 23, 2019 

 
Note: All dates are subject to change. 
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Proposers are responsible for reviewing https://www.ebmud.com/business-
center/requests-proposal-rfps/ for any published addenda. Hard copies of addenda 
will not be mailed out. 
 

A. MANDATORY SITE WALK*** Tuesday, August 27, 2019, 9:00 a.m. – 12:00 noon 

Mandatory site walk/Proposal conference will be held to:  

1. Allow the District to discuss the scope of the project. 

2. Provide Proposers an opportunity to view the MWWTP site prior to responding to 
this RFP.  

3. Provide an opportunity for Proposers to ask specific questions about the project 
and request RFP clarifications. 

4. Provide the District with an opportunity to receive feedback regarding the project 
and RFP. 

All questions deemed to be pertinent by the District will be addressed in an Addenda 
following the site walk/Proposal conference. 

Please RSVP by email to bonnie.yee@ebmud.com by Monday, August 26, 2019, to 
confirm attendance.  

***In order to be eligible to propose on this RFP, a representative from the Proposer’s 
company MUST attend the site walk/Proposal conference and sign-in to confirm his/her 
attendance. If an RFP response is submitted by a company that was not in attendance at 
this meeting, its RFP response WILL BE REJECTED.*** 

B. OPTIONAL SITE WALK, Tuesday, August 27, 2019, 1:00 p.m. to 5:00 p.m. 

Optional site walk will be held to:  

1. Allow the District to discuss the scope of the project at off-site facilities. 

2. Provide Proposers an opportunity to view the off-site facilities prior to 
responding to this RFP.  

3. Provide an opportunity for Proposers to ask specific questions about the project’s 
off-site facilities and request RFP clarifications. 

All questions deemed to be pertinent by the District will be addressed in Addenda 
following the site walk/Proposal conference. 
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C. QUESTIONS REGARDING THE RFP  

All questions not raised at the mandatory or optional site walks regarding this RFP 
should be sent by email to arthur.treadwell@ebmud.com with a copy to 
bonnie.yee@ebmud.com. Questions must be received no later than 3:00 p.m. 
on September 6, 2019. All questions deemed to be pertinent by the District will be 
addressed in Addenda that shall be issued no later than September 11, 2019. 

 
III. DISTRICT PROCEDURES, TERMS, AND CONDITIONS 

A. RFP ACCEPTANCE AND AWARD  

1. RFP responses will be evaluated by the Selection Committee and will be scored 
and ranked in accordance with the RFP section entitled “Evaluation 
Criteria/Selection Committee.”   

2. The Selection Committee will recommend award to the Proposer who, in its 
opinion, has submitted the RFP response that best serves the overall interests of 
the District. Award may not necessarily be made to the Proposer with the lowest 
overall cost.   

3. The District reserves the right to award to a single or to multiple General or 
Professional Service Providers, dependent upon what is in the best interest of the 
District. 

4. The District has the right to decline to award this contract or any part of it for any 
reason. 

5. Any specifications, terms, or conditions issued by the District, or those included in 
the Proposer’s submission, in relation to this RFP, may be incorporated into any 
purchase order or contract that may be awarded as a result of this RFP.  

6. Award of contract. The District reserves the right to reject any or all proposals, to 
accept one part of a proposal and reject the other, unless the Proposer stipulates 
to the contrary, and to waive minor technical defects and administrative errors, 
as the interest of the District may require. Award will be made or proposals 
rejected by the District as soon as possible after proposals have been opened. 

B. EVALUATION CRITERIA/SELECTION COMMITTEE 

All proposals will be evaluated by a Selection Committee. The Selection Committee may 
be composed of District staff and other parties that have expertise or experience in this 
type of procurement. The Selection Committee will select a Proposer in accordance with 
the evaluation criteria set forth in this RFP. The evaluation of the RFP responses shall be 
within the sole judgment and discretion of the Selection Committee. 
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The Selection Committee will evaluate each RFP response meeting the qualification 
requirements set forth in this RFP. Proposer should bear in mind that any RFP response 
that is unrealistic in terms of the technical or schedule commitments, or unrealistically 
high or low in cost, will be deemed reflective of an inherent lack of technical 
competence or indicative of a failure to comprehend the complexity and risk of the 
District’s requirements as set forth in this RFP. 

RFP responses will be evaluated and scored according to the Evaluation Criteria below, 
and scored according to a zero to five-point scale. The scores for all Evaluation Criteria 
will then be added to arrive at a weighted score for each RFP response. An RFP response 
with a high weighted total will be ranked higher than one with a lesser-weighted total.   

 The Evaluation Criteria are as follows:  

 Evaluation Criteria 
A.  Technical Criteria: 

1. An evaluation will be made of the probability of success of and risks associated 
with the RFP response. 

B.  Cost: 
The points for Cost will be computed by dividing the amount of the lowest 
responsive RFP response received by each Proposer’s total proposed cost. 
 

While not reflected in the Cost evaluation points, an evaluation may also be made 
of: 
1. Reasonableness (i.e., does the proposed pricing accurately reflect the 

Proposer’s effort to meet requirements and objectives?); 
2. Realism (i.e., is the proposed cost appropriate to the nature of the products 

and services to be provided?); and 
3. Affordability (i.e., the ability of the District to finance this project). 

   

Consideration of price in terms of overall affordability may be controlling in 
circumstances where two or more RFP responses are otherwise judged to be 
equal, or when a superior RFP response is at a price that the District cannot afford. 

C.  Implementation Plan and Schedule:  
An evaluation will be made of the likelihood that the Proposer’s implementation 
plan and schedule will meet the District’s schedule.   

D.  Relevant Experience: 
RFP responses will be evaluated against the RFP specifications and the questions 
below: 
1. Do the individuals assigned to the project have experience on similar projects? 
2. Are résumés complete and do they demonstrate backgrounds that would be 

desirable for individuals engaged in the work the project requires? 
3. How extensive is the applicable education and experience of the personnel 
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 Evaluation Criteria 
designated to work on the project? 

4. What were the sizes of the companies serviced under similar contracts? 
5. What was the scope and scale of the work performed under similar contracts, 

what type of equipment was tested and serviced, what test equipment was 
used, and what types of tests were performed? 

6. Has the Proposer done similar services using similar standards?  
7. What is the Proposer’s understanding of the NEC and CAL/OSHA (e.g., Low 

Voltage and High Voltage Electrical Safety Orders) and experience complying 
with them? 

E.  Understanding of the Project: 
RFP responses will be evaluated against the RFP specifications and the questions 
below: 
1. Has the Proposer demonstrated a thorough understanding of the purpose and 

scope of the project? 
2. How well has the Proposer identified pertinent issues and potential problems 

related to the project? 
3. Has the Proposer demonstrated that the Proposer understands the 

deliverables and services the District expects the Proposer to provide? 
4. Has the Proposer demonstrated that the Proposer understands the District’s 

time schedule and can meet it? 
F.  Methodology: 

RFP responses will be evaluated against the RFP specifications and the questions 
below: 
1. Does the methodology depict a logical approach to fulfilling the requirements 

of the RFP? 
2. Does the methodology match and contribute to achieving the objectives set 

out in the RFP? 
3. Does the methodology interface with the District’s time schedule? 
4. What are the Proposer’s electrical safety practices? 

G.  References: 
RFP will be evaluated against the following questions to the references and 
include some supporting qualitative comments from the reference. 
1. Briefly provide an overview of your (reference’s) company (size, type of 

industry, etc.).  

2. How many electrical apparatus service contracts have you (reference) had 
with Proposer, and over how many years? 

3. How does Proposer's service compare with other similar contractors you may 
have used? 

4. Briefly describe the scope of work, including types of equipment and tests 
performed. (to determine similarity with this work) 
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 Evaluation Criteria 
5. How would you describe the experience and competency of Proposer's field 

technicians assigned to your project? 
6. Were the field technicians on time and prepared to start at the agreed time? 
7. Were there any coordination issues that delayed the daily flow of work, or 

unduly extend the agreed duration of the project? 
8. Were Proposer's test equipment and testing techniques up to standards and in 

good order? 
9. Was internal staff present and working alongside the Proposer, and how 

effective was this? 
10. How adaptable and responsive was the Proposer when unforeseen problems 

arose with either party?  
11. Describe the Proposer’s electrical safety practices. 
12. Describe the quality and accuracy of the Proposer's field documentation of the 

Proposer's findings. 
13. Describe the quality and accuracy of the Proposer's final job closeout report. 
14. Were there any billing disputes, and how well were they handled?  

H.  Contract Equity Program: 
Proposer shall be eligible for SBE or DVBE preference points if they are a certified 
small business entity, as described in the guidelines contained in Exhibit A-
Contract Equity Program, and they check the appropriate box, requesting 
preference, in Exhibit A-Proposer Information and Acceptance. Qualified DVBEs 
and/or SBEs will receive an additional 5 points to their total score.  

 
C. PRICING  

1. Prices quoted shall be firm for the first 24 months of any contract that may be 
awarded pursuant to this RFP. 

2. All prices quoted shall be in United States dollars and shall include taxes where 
applicable. 

3. Price quotes shall include any and all payment incentives available to the District. 

4. Proposers are advised that in the evaluation of cost, if applicable, it will be 
assumed that the unit price quoted is correct in the case of a discrepancy 
between the unit price and extended price. 

5. Prevailing Wages:   

All Contractors proposing on a public works project and all Subcontractors of any 
tier shall be registered with the State Department of Industrial Relations 
pursuant to Section 1725.5 of the Labor Code. 
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The Contractor shall post a copy of the general prevailing rate of per diem wages 
at the jobsite pursuant to Section 1773.2 of the Labor Code of the State of 
California. 
 
Pursuant to the provisions of Division 2, Part 7, Chapter 1, Article 2, and any 
amendments thereof of the Labor Code of the State of California, the Contractor 
and any Subcontractor shall pay not less than the specified prevailing rate of 
wages to all workers employed in the execution of the contract. 

 
The Contractor shall, as a penalty to the State or the District, forfeit Twenty-Five 
($25.00) Dollars for each calendar day, or portion thereof, for each worker paid 
less than the stipulated prevailing rates for any work or craft in which such 
worker is employed under the contract by the Contractor or by any 
Subcontractor.  The difference between such stipulated prevailing wage rates and 
the amount paid to such worker for each calendar day or portion thereof for 
which each worker was paid less than the stipulated prevailing wage rate shall be 
paid to each worker by the Contractor.  The Contractor shall comply with the 
provisions of Section 1776 of the Labor Code of the State of California.  For all 
classes of work not specified herein, the minimum wage shall be that specified 
for general laborer. 
 
The specified wage rates are minimum rates only and the District will not 
consider and shall not be liable for any claims for additional compensation made 
by the Contractor because of payment by Contractor of any wage rate in excess 
of the general prevailing rates.  All disputes in regard to the payment of wages in 
excess of those specified herein shall be adjusted by the Contractor at his own 
expense. 
 
The holidays upon which such rates shall be paid shall be all holidays recognized 
in the collective bargaining agreement applicable to the particular craft, 
classification, or type of worker employed on the project.  
 

D. NOTICE OF INTENT TO AWARD AND PROTESTS 

At the conclusion of the RFP response evaluation process, all entities who submitted a 
proposal package will be notified in writing by e-mail or USPS mail with the name of the 
Proposer being recommended for contract award. The document providing this 
notification is the Notice of Intent to Award.  
 
Negotiations for a Consulting Services Agreement with a “not to exceed” contract price 
(for time and expenses) will be scheduled shortly after the Notice of Intent to Award. If 
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an Agreement cannot be achieved, the District will proceed to negotiate with the next 
highest ranked Proposer. 
 
Protests must be in writing and must be received no later than seven (7) business days 
after the District issues the Notice of Intent to Award. The District will reject the protest 
as untimely if it is received after this specified time frame. Protests will be accepted 
from proposers or potential proposers only.  
 
If the protest is mailed and not received by the District, the protesting party bears the 
burden of proof to submit evidence (e.g., certified mail receipt) that the protest was 
sent in a timely manner so that it would be received by the District within the RFP 
protest period. 
 
Proposal protests must contain a detailed and complete written statement describing 
the reason(s) for protest. The protest must include the name and/or number of the 
proposal, the name of the firm protesting, and include a name, telephone number, 
email address and physical address of the protester. If a firm is representing the 
protester, they shall include their contact information in addition to that of the 
protesting firm.  
 
Protests must be mailed or hand delivered to the Manager of Purchasing, East Bay 
Municipal Utility District, 375 Eleventh Street, Oakland, CA  94607 or P.O. Box 24055, 
Oakland, California 94623. Facsimile and electronic mail protests must be followed by a 
mailed or hand delivered identical copy of the protest and must arrive within the seven 
day time limit. Any proposal protest filed with any other District office shall be 
forwarded immediately to the Manager of Purchasing. 
 
In the event that the protest is denied, the protester can appeal the determination to 
the requesting organization’s Department Director. The appeal must be submitted to 
the Department Director no later than five business days from the date of receipt of the 
requesting organization’s determination on the protest. The appeal shall focus on the 
points raised in the original protest, and no new points shall be raised in the appeal. 
 
Such an appeal must be made in writing and must include all grounds for the appeal and 
copies of the original protest and the District’s response. The proposal protester must 
also send the Purchasing Division a copy of all materials sent to the Department 
Director. 
 
The Department Director will make a determination of the appeal and respond to the 
protester by certified mail in a timely manner. If the appeal is denied, the letter will 
include the date, time, and location of the Board of Directors meeting at which staff will 
make a recommendation for award and inform the protester it may request to address 
the Board of Directors at that meeting. 
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The District may transmit copies of the protest and any attached documentation to all 
other parties who may be affected by the outcome of the protest. The decision of the 
District as to the validity of any protest is final. This District’s final decision will be 
transmitted to all affected parties in a timely manner. 
 

E. WARRANTY  

1. Proposer expressly warrants that all goods and services to be furnished pursuant 
to any contract awarded it arising from the Proposal will conform to the 
descriptions and specifications contained herein and in supplier catalogs, product 
brochures, and other representations, depictions, or models, and will be free 
from defects, of merchantable quality, good material, and workmanship. 
Proposer expressly warrants that all goods and services to be furnished pursuant 
to such award will be fit and sufficient for the purpose(s) intended. This warranty 
shall survive any inspections, delivery, acceptance, payment, or contract 
termination for any reason, by the District. Proposer warrants that all work and 
services furnished hereunder shall be guaranteed for a period of 3 years from the 
date of acceptance by the District.  
 

F. INVOICING   

1. Payment will be made within thirty (30) days following receipt of a correct 
invoice and upon complete satisfactory receipt of product and/or performance of 
services.   

2. The District will notify the General or Professional Service Provider of any invoice 
adjustments required. 

3. Invoices shall contain, at a minimum, District purchase order number, invoice 
number, remit to address, and itemized services description. 

4. The District will pay General or Professional Service Provider in an amount not to 
exceed the negotiated amount(s) which will be referenced in the agreement 
signed by both parties. 

G. BONDS  

1. The successful Proposer will be required to post and maintain a Performance 
Bond and a Payment Bond, each for 100 percent (100%) of the total contract 
amount with the District. Bonds must be on District forms attached to this RFP as 
Exhibit D - Bond Forms.  
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IV. RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION

A. DISTRICT CONTACTS

All contact during the competitive process is to be through the contact listed on the first 
page of this RFP. The following persons are to be contacted only for the purposes 
specified below:   

TO RSVP FOR MANDATORY SITE WALK: 
E-Mail: bonnie.yee@ebmud.com  

FOR INFORMATION REGARDING TECHNICAL SPECIFICATIONS: 
Attn:  Rick Treadwell, Plant Electrical Maintenance Supervisor 
EBMUD - Wastewater Treatment Division/Wastewater Department  
E-Mail:  arthur.treadwell@ebmud.com, cc: bonnie.yee@ebmud.com 
PHONE:  (510) 287-1451 

FOR INFORMATION ON THE CONTRACT EQUITY PROGRAM: 
Attn: Contract Equity Office 
PHONE:  (510) 287-0114 

AFTER AWARD: 
Attn:  Rick Treadwell, Plant Electrical Maintenance Supervisor 
EBMUD - Wastewater Treatment Division/Wastewater Department  
E-Mail:  arthur.treadwell@ebmud.com 
PHONE:  (510) 287-1451 

B. SUBMITTAL OF RFP RESPONSE 

1. Late and/or unsealed responses will not be accepted.

2. RFP responses submitted via electronic transmissions will not be accepted.
Electronic transmissions include faxed RFP responses or those sent by electronic
mail (“e-mail”).

3. RFP responses will be received only at the address shown below, must be
SEALED, and must be received at the District Purchasing Division by 4:00 p.m. on
the due date specified in the Calendar of Events. Any RFP response received after
that time or date, or at a place other than the stated address cannot be
considered and will be returned to the Proposer unopened. All RFP responses
must be received and time stamped at the stated address by the time
designated. The Purchasing Division's timestamp shall be considered the official
timepiece for the purpose of establishing the actual receipt of RFP responses.
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4. RFP responses are to be addressed/delivered as follows: 

Mailed: 
Kelley Smith, Manager of Purchasing 
East Bay Municipal Utility District 
Testing and Training Services for Electrical Power Equipment and Systems 
EBMUD–Purchasing Division 
P.O. Box 24055 
Oakland, CA  94623 

 
Hand Delivered or delivered by courier or package delivery service:  

Kelley Smith, Manager of Purchasing-EBMUD 
East Bay Municipal Utility District 
Testing and Training Services for Electrical Power Equipment and Systems 
EBMUD–Purchasing Division 
375 Eleventh Street, First Floor 
Oakland, CA  94607 

 
Proposer’s name, return address, and the RFP title must also appear on the 
mailing package. 

5. Proposers are to submit one (1) original hardcopy RFP response (Exhibit A – RFP 
Response Packet, including Contract Equity Program forms and all additional 
documentation stated in the “Required Documentation and Submittals” section 
of Exhibit A), all with original ink signatures. Proposers shall also submit five (5) 
copies of the original hardcopy RFP response (Exhibit A – RFP Response Packet, 
including Contract Equity Program forms and all additional documentation stated 
in the “Required Documentation and Submittals” section of Exhibit A). 

Proposers must also submit an electronic copy of their RFP response, with their 
hardcopy RFP response Package. The file must be on a disk or USB flash drive and 
enclosed with the sealed original hardcopy and five (5) additional copies of the 
RFP response. The electronic copy should be in a single file (PDF) format, and 
shall be an exact copy of the original hard copy Exhibit A – RFP Response Packet, 
Contract Equity Program forms and all additional documentation stated in the 
“Required Documentation and Submittals” section of Exhibit A. 

6. All costs required for the preparation and submission of an RFP response shall be 
borne by the Proposer.  

7. California Government Code Section 4552: In submitting an RFP response to a 
public purchasing body, the Proposer offers and agrees that if the RFP response is 
accepted, it will assign to the purchasing body all rights, title, and interest in and 
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. 
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Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 16700, 
of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the Proposer for sale to the 
purchasing body pursuant to the RFP response. Such assignment shall be made 
and become effective at the time the purchasing body tenders final payment to 
the Proposer. 

8. Proposer expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California 
False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to 
civil remedies set forth in the California False Claim Act.   

9. The RFP response shall remain open to acceptance and is irrevocable for a period 
of one hundred eighty (180) days, unless otherwise specified in the RFP 
documents. 

10. It is understood that the District reserves the right to reject any or all RFP 
responses.  

C. RESPONSE FORMAT  

1. Proposers shall not modify any part of Exhibits A, B, C, D, or E, or qualify their 
RFP responses. Proposers shall not submit to the District a re-typed or 
otherwise re-created version of these documents or any other District-provided 
document.  

2. RFP responses, in whole or in part, are NOT to be marked confidential or 
proprietary. The District may refuse to consider any RFP response or part thereof 
so marked. RFP responses submitted in response to this RFP may be subject to 
public disclosure. The District shall not be liable in any way for disclosure of any 
such records.  
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   EXHIBIT A 
RFP RESPONSE PACKET 

RFP FOR TESTING AND TRAINING SERVICES 
 FOR ELECTRICAL POWER EQUIPMENT AND SYSTEMS 

 
 
To: The EAST BAY MUNICIPAL UTILITY District (“District”) 
 
From:   

(Official Name of Proposer) 
 
RFP RESPONSE PACKET GUIDELINES 
 
 AS DESCRIBED IN SECTION IV- RFP RESPONSE SUBMITTAL INSTRUCTIONS AND 

INFORMATION, PROPOSERS ARE TO SUBMIT ONE (1) ORIGINAL HARDCOPY RFP RESPONSE 
WITH ORIGINAL INK SIGNATURES, FIVE (5) COPIES, AND ONE (1) ELECTRONIC COPY (in PDF 
format and on a CD or flash drive) CONTAINING THE FOLLOWING, IN THEIR ENTIRETY: 

o EXHIBIT A – RFP RESPONSE PACKET 
 INCLUDING ALL REQUIRED DOCUMENTATION AS DESCRIBED IN “EXHIBIT A- 

REQUIRED DOCUMENTATION AND SUBMITTALS” 
o EXHIBIT “D”- Bond Forms 
o Contract Equity Forms 

 
 PROPOSERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN 

INCOMPLETE RFP RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFP 
RESPONSE REJECTED IN WHOLE. 

 
 IF PROPOSERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING 

EXCEPTION TO ANY PART OF THIS RFP, THESE MUST BE SUBMITTED IN THE EXCEPTIONS, 
CLARIFICATIONS, AND AMENDMENTS SECTION OF THIS EXHIBIT A – RFP RESPONSE PACKET. 
THE DISTRICT, AT ITS SOLE DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY 
DEEM THEM TO BE UNACCEPTABLE, THEREBY RENDERING THE RFP RESPONSE DISQUALIFIED. 

 
 PROPOSERS SHALL NOT MODIFY DISTRICT LANGUAGE IN ANY PART OF THIS RFP OR ITS 

EXHIBITS, NOR SHALL THEY QUALIFY THEIR RFP RESPONSE.  
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               PROPOSER INFORMATION AND ACCEPTANCE 
 
1. The undersigned declares that all RFP documents, including, without limitation, the RFP, Addenda, and 

Exhibits, have been read and that the terms, conditions, certifications, and requirements are agreed to. 

2. The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in 
accordance with the RFP documents. 

3. The undersigned acknowledges acceptance of all addenda related to this RFP.  List Addenda for this 
RFP on the line below: 

Addendum # Date 

  

  

  

  

  

 

4. The undersigned hereby certifies to the District that all representations, certifications, and statements 
made by the Proposer, as set forth in this RFP Response Packet and attachments, are true and correct 
and are made under penalty of perjury pursuant to the laws of California. 
 

5. The undersigned acknowledges that the Proposer is, and will be, in good standing in the State of 
California, with all the necessary licenses, permits, certifications, approvals, and authorizations 
necessary to perform all obligations in connection with this RFP and associated RFP documents. 

6. It is the responsibility of each Proposer to be familiar with all of the specifications, terms, and 
conditions and, if applicable, the site condition. By the submission of an RFP response, the Proposer 
certifies that if awarded a contract it will make no claim against the District based upon ignorance of 
conditions or misunderstanding of the specifications. 

7. Patent indemnity:  General or Professional Service Providers who do business with the District shall 
hold the District, its Directors, officers, agents, and employees harmless from liability of any nature or 
kind, including cost and expenses, for infringement or use of any patent, copyright or other proprietary 
right, secret process, patented or unpatented invention, article, or appliance furnished or used in 
connection with the contract or purchase order. 
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8. Insurance certificates are not required at the time of submission. However, by signing Exhibit A – RFP 

Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the RFP. 
This documentation must be provided to the District prior to execution of an agreement by the District, 
and shall include an insurance certificate which meets the minimum insurance requirements, as stated 
in the RFP.  

9. The undersigned acknowledges that RFP responses, in whole or in part, are NOT to be marked 
confidential or proprietary. The District may refuse to consider any RFP response or part thereof so 
marked. RFP responses submitted in response to this RFP may be subject to public disclosure. The 
District shall not be liable in any way for disclosure of any such records.    
 

10. The undersigned Proposer hereby submits this RFP response and binds itself to the District. The RFP, 
subsequent Addenda, Proposers Response Packet, and any attachments, shall be used to form the 
basis of a Contract, which once executed shall take precedence.  

11. The undersigned acknowledges ONE of the following (please check only one box)*: 

 Proposer is not an SBE nor a DVBE and is ineligible for any Proposal preference; OR 

  Proposer is an SBE or DVBE as described in the Contract Equity Program (CEP) and Equal 
Employment Opportunity (EEO) Guidelines, and has completed the CEP and EEO forms at the 
hyperlink contained in the CEP and EEO section of this Exhibit A. 

*If no box is checked it will be assumed that the Proposer is ineligible for Proposal preference and 
none will be given. For additional information on SBE/DVBE Proposal preference please refer to the 
Contract Equity Program and Equal Employment Opportunity Guidelines at the above referenced 
hyperlink. 

Official Name of Proposer (exactly as it appears on Proposer’s corporate seal and invoice):         
 
Street Address Line 1:         
 
Street Address Line 2:         
 
City:        State:        Zip Code:        
 
Webpage:        
 
Type of Entity / Organizational Structure (check one):  

  Corporation   Joint Venture 

  Limited Liability Partnership   Partnership 

  Limited Liability Corporation   Non-Profit / Church 

  Other:        
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Jurisdiction of Organization Structure:         
 
Date of Organization Structure:        
 
Federal Tax Identification Number:        
 
Department of Industrial Relations (DIR) Registration Number:        
 
Primary Contact Information: 
 

Name / Title:        
 
Telephone Number:        Fax Number:        
 
E-mail Address:        

 
Street Address Line 1:         
 
City:        State:        Zip Code:        
 

 
SIGNATURE:   
 
Name and Title of Signer (printed):        
 
Dated this        day of        20       
 

 
Exhibit A  

REV 6/27/19 Page 4 



 
PROPOSAL FORM 

 
Cost shall be submitted on this Proposal Form as is and shall include all services defined in this RFP. 
The prices quoted shall not include Sales Tax or Use Tax; said tax, wherever applicable, will be paid by 
the District to the General or Professional Service Provider, if licensed to collect, or otherwise directly 
to the State. 
 
No alterations or changes of any kind to the Proposal Form(s) are permitted. RFP responses that do 
not comply may be subject to rejection in total. The cost quoted below shall be the cost the District 
will pay for the term of any contract that is a result of this RFP process.   
 
Quantities listed herein are annual estimates based on past usage and are not to be construed as a 
commitment. No minimum or maximum is guaranteed or implied.   
 

Description Unit of 
Measure 

Estimated 
Quantity Unit Cost Extended Cost 

Provide labor to perform electrical 
testing on electrical power 
equipment and systems as listed in 
Appendix E and train District 
electrical staff on the testing 
procedures. Testing shall be in 
accordance to meeting the NETA 
Standard for Maintenance Testing 
Specification.  

Day 2 years 
(520 days) $ $ 

Provide materials and equipment to 
perform electrical testing on 
electrical power equipment and 
systems as listed in Exhibit E and 
train District electrical staff on the 
testing procedures. Testing shall be 
in accordance to meeting the NETA 
Standard for Maintenance Testing 
Specification. 

Lump Sum 
(including 

taxes 
where 

applicable) 

n/a n/a $ 

TOTAL COST    $ 
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NOTE THAT CONTRACTOR WILL BE PAID BASED ON TIME AND MATERIALS.  
 

PROPOSER SHOULD ATTACH LIST OF PERSONNEL (JOB TITLES, HOURLY RATES,         
OVERTIME RATES, AND ESTIMATED HOURS ON THE JOB). 

 
NOTE OVERTIME WILL BE BY EXCEPTION AND MUST BE PRE-APPROVED BY THE DISTRICT. 
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 REQUIRED DOCUMENTATION AND SUBMITTALS 
 
All of the specific documentation listed below is required to be submitted with the Exhibit A – RFP 
Response Packet. Proposers shall submit all documentation, in the order listed below, and clearly 
label each section of the RFP response with the appropriate title (i.e. Table of Contents, Letter of 
Transmittal, Key Personnel, etc.). 
 
1. Letter of Transmittal: The RFP response shall include a description of the Proposer’s 

capabilities and approach in providing its services to the District, and provide a brief synopsis of 
the highlights of the RFP response and overall benefits to the District. This synopsis should not 
exceed three (3) pages in length and should be easily understood. 

 
2. Key Personnel: The RFP response shall include a complete list of all key personnel associated 

with the RFP. This list must include all key personnel who will provide services/training to 
District staff and all key personnel who will provide maintenance and support services. For 
each person on the list, the following information shall be included:  

(a) The person’s relationship with the Proposer, including job title and years of employment 
with the Proposer;  

(b) The role that the person will play in connection with the RFP; 

(c) The person’s telephone number, fax number, and e-mail address;  

(d) The person’s educational background; and 

(e) The person’s relevant experience, certifications, and/or merits. 

 
3. Description of the Proposed Services: The RFP response shall include a description of the 

terms and conditions of services to be provided during the contract term including response 
times. The description shall contain a basis of estimate for services including its scheduled start 
and completion dates, the number of Proposer’s and District personnel involved, and the 
number of hours scheduled for each person. The description shall identify spare or 
replacement parts that will be required in performing maintenance services, the anticipated 
location(s) of the spare parts, and how quickly the parts shall be available for repairs. Finally, 
the description must: (1) specify how the services in the RFP response will meet or exceed the 
requirements of the District; (2) explain any special resources or approaches that make the 
services of the Proposer particularly advantageous to the District; and (3) identify any 
limitations or restrictions of the Proposer in providing the services that the District should be 
aware of in evaluating its RFP response to this RFP. 
 

4. Implementation Plan and Schedule: The RFP response shall include an implementation plan 
and schedule. The plan for implementing the proposed equipment/system and services shall 
include an Acceptance Test Plan. In addition, the Plan shall include a detailed schedule 
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indicating how the Proposer will ensure adherence to the timetables for the final 
equipment/system and/or services. 
 

5. Sustainability Statement: Contractors shall submit a statement regarding any sustainable, 
environmental or socially responsible initiatives or practices that they or their suppliers engage 
in. This information can be in relation to the specific services or work products solicited via this 
RFP, or in relation to the manufacture, delivery, or business practices of your firm.   

 
6. References:  

(a) Proposers must use the templates in the “References” section of this Exhibit A – RFP 
Response Packet to provide references. 

(b) References should have similar scope, volume, and requirements to those outlined in 
these specifications, terms, and conditions. 
 Proposers must verify the contact information for all references provided is 

current and valid. 
 Proposers are strongly encouraged to notify all references that the District may 

be contacting them to obtain a reference. 
(c) The District will contact some or all of the references provided in order to determine 

Proposer’s performance record on work similar to that described in this RFP. The District 
reserves the right to contact references other than those provided in the RFP response 
and to use the information gained from them in the evaluation process. 

 
7. Exceptions, Clarifications, Amendments:   

(a) The RFP response shall include a separate section calling out all clarifications, exceptions, 
and amendments, if any, to the RFP and associated RFP documents, which shall be 
submitted with the Proposer’s RFP response using the template in the “Exceptions, 
Clarifications, Amendments” section  of this Exhibit A – RFP Response Packet. 

(b) THE DISTRICT IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, AND SUCH 
EXCEPTIONS MAY BE A BASIS FOR RFP RESPONSE DISQUALIFICATION. 

 
8. Contract Equity Program: 

(a) Every Proposer must fill out, sign, and submit the appropriate sections of the Contract 
Equity Program and Equal Employment Opportunity documents located at the hyperlink 
contained in the last page of this Exhibit A. Special attention should be given to 
completing Form P-25, "Employment Data and Certification." Any Proposer needing 
assistance in completing these forms should contact the District's Contract Equity Office 
at (510) 287-0114 prior to submitting an RFP response. 
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  REFERENCES  
 

RFP for Testing and Training Services for Electrical Power Equipment and Systems 
 

Proposer Name:        
Proposer must provide a minimum of five (5) references. 

Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       
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           EXCEPTIONS, CLARIFICATIONS, AMENDMENTS 
 

  RFP for Testing and Training Services for Electrical Power Equipment and Systems 
 

Proposer Name:  
 
List below requests for clarifications, exceptions, and amendments, if any, to the RFP and associated 
RFP documents, and submit with your RFP response. 
 
The District is under no obligation to accept any exceptions and such exceptions may be a basis for 
RFP response disqualification. 

Reference to: Description 
Page No. Section Item No.  

p. 23 D 1.c. Proposer takes exception to… 

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

*Print additional pages as necessary 
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CONTRACT EQUITY PROGRAM & EQUAL EMPLOYMENT OPPORTUNITY 
 
The District’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal opportunities 
for business owners of all races, ethnicities, and genders who are interested in doing business with the 
District. The program has contracting objectives, serving as the minimum level of expected contract 
participation for the three availability groups: white-men owned businesses, white-women owned businesses, 
and ethnic minority owned businesses. The contracting objectives apply to all contracts that are determined 
to have subcontracting opportunities, and to all General or Professional Service Providers regardless of their 
race, gender, or ethnicity. 
  
All Contractors and their subcontractors performing work for the District must be Equal Employment 
Opportunity (EEO) employers, and shall be bound by all laws prohibiting discrimination in employment. There 
shall be no discrimination against any person, or group of persons, on account of race, color, religion, creed, 
national origin, ancestry, gender including gender identity or expression, age, marital or domestic partnership 
status, mental disability, physical disability (including HIV and AIDS), medical condition (including genetic 
characteristics or cancer), genetic information, or sexual orientation.  
 
Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status as 
protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based 
on their race, color, religion, sex, sexual orientation, gender identity, or national origin in the performance 
of this contract. Moreover, these regulations require that covered prime contractors and subcontractors 
take affirmative action to employ and advance in employment individuals without regard to race, color, 
religion, sex, national origin, protected veteran status or disability. 
 
All Contractors shall include the nondiscrimination provisions above in all subcontracts. 
Please include the required completed forms with your proposal. Non-compliance with the Guidelines may 
deem a proposal non-responsive, and therefore, ineligible for contract award. Your firm is responsible for: 
 

1) Reading and understanding the CEP guidelines. 
 

2) Filling out and submitting with your proposal the appropriate forms. 
 
The CEP guidelines and forms can be found at the following direct link: 
Contract Equity Guidelines and Forms 
 

The CEP guidelines and forms can also be downloaded from the District website at the following link: 
 http://ebmud.com/business-center/contract-equity-program/  
  
If you have questions regarding the Contract Equity Program please call (510) 287-0114. 
 

 
REV 6/27/19 Page 11 

https://www.ebmud.com/index.php/download_file/force/6935/821/?Contract_Equity_Guidelines_Jan_2019.pdf
https://www.ebmud.com/index.php/download_file/force/6935/821/?Contract_Equity_Guidelines_Jan_2019.pdf
http://ebmud.com/business-center/contract-equity-program/


 

   EXHIBIT B 
INSURANCE REQUIREMENTS  
RFP FOR TESTING AND TRAINING SERVICES 

 FOR ELECTRICAL POWER EQUIPMENT AND SYSTEMS 

 
Insurance certificates are not required at the time of submission; however, by signing Exhibit A – RFP 
Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the 
RFP. This documentation must be provided to the District, prior to award.  
 
For any coverage that is provided on a claims-made coverage form (which type of form is permitted 
only where specified) the retroactive date must be shown and must be before the date of this 
Agreement, and before the beginning of any Services related to this Agreement. 
 
The insurance requirements under this Agreement shall be the greater of (1) the minimum coverage 
and limits specified in this Agreement; or (2) the broader coverage and maximum limits of coverage of 
any insurance policies or proceeds available to the Named Insured. It is agreed that these insurance 
requirements shall not in any way act to reduce coverage that is broader or that includes higher limits 
than the minimums required herein. No representation is made that the minimum insurance 
requirements of this Agreement are sufficient to cover the obligations of the CONTRACTOR. 
 
The following are the minimum insurance limits, required by the District, to be held by the GENERAL 
OR PROFESSIONAL SERVICE PROVIDER performing on this RFP:    
 
INSURANCE  
 
 A. Insurance Requirements 

 
GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement all the insurance required in this section, and if requested shall submit 
certificates for review and approval by the District. The Notice to Proceed shall not be issued, 
and GENERAL OR PROFESSIONAL SERVICE PROVIDER shall not commence work until such 
insurance has been approved by the District. The certificates shall be on forms approved by the 
District. Acceptance of the certificates shall not relieve GENERAL OR PROFESSIONAL SERVICE 
PROVIDER of any of the insurance requirements, nor decrease the liability of GENERAL OR 
PROFESSIONAL SERVICE PROVIDER. The District reserves the right to require GENERAL OR 
PROFESSIONAL SERVICE PROVIDER to provide insurance policies for review by the District. 

 
 B. Workers Compensation Insurance 
 

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Workers Compensation Insurance for all of its employees on the project. In lieu 
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of evidence of Workers Compensation Insurance, the District will accept a Self-Insured 
Certificate from the State of California. GENERAL OR PROFESSIONAL SERVICE PROVIDER shall 
require any subcontractor to provide it with evidence of Workers Compensation Insurance. 
 
Waiver of Subrogation. Workers’ Compensation insurance must contain a waiver of subrogation 
endorsement providing that each insurer waives any rights of recovery by subrogation, or 
otherwise, against the DISTRICT, its directors, officers, officials, agents, volunteers, and 
employees.  CONSULTANT shall defend and pay any damages as a result of failure to provide 
the waiver of subrogation from the insurance carrier. 
 

C. Professional Liability Insurance (Errors and Omissions) 
 

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall maintain during the life of the agreement 
professional liability insurance with a minimum of $2,000,000/Occurrence. A three year tail is 
required if coverage on a claims-made basis. A deductible may be acceptable upon approval by 
the District. The policy will provide 30 days advance written notice to the District for 
cancellation or reduction in coverage. The Consultant shall require any subcontractor to 
provide evidence of the same professional liability insurance coverage. 
 
If Coverage is written on a claims-made form, the following shall apply: 
 
1. The retroactive date must be shown, and must be before the date of the Agreement or the 
beginning of the Services. 
2.  Insurance must be maintained and evidence of insurance must be provided for a minimum 
of three (3) years after completion of the Services. 
3.  If claims-made coverage is canceled or non-renewed, and not replaced with another claims-
made policies form with a retroactive date prior to the effective date of the Agreement, 
CONTRACTOR must purchase an extended period of coverage for a minimum of three (3) years 
after completion of the Services. 
 

D. Commercial General Liability Insurance 

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Automobile and General Liability Insurance that provides protection from claims 
which may arise from operations or performance under this Agreement. If GENERAL OR 
PROFESSIONAL SERVICE PROVIDER elects to self-insure (self-fund) any liability exposure during 
the contract period above $50,000, GENERAL OR PROFESSIONAL SERVICE PROVIDER is required 
to notify the District immediately. Any request to self-insure must first be approved by the 
District before the changed terms are accepted. GENERAL OR PROFESSIONAL SERVICE PROVIDER 
shall require any subcontractor or Professional Service Provider to provide evidence of liability 
insurance coverages. 

 
   The amounts of insurance shall be not less than the following: 
 
  $2,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile. 
  $2,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability. 

 
 The following coverages or endorsements must be included in the policy(ies):    
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1. The District, its Directors, officers, and employees are Additional Insureds in the 
policy(ies) as to the work being performed under the contract. 

2. The coverage is Primary and non-contributory to any other applicable insurance carried 
by the District. 

 
3. The policy(ies) covers contractual liability. 
 
4. The policy(ies) is written on an occurrence basis. 
 
5. The policy(ies) covers the District’s Property in Consultant’s care, custody, and control. 
 
6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction) 

liability. 
 
7. The policy(ies) covers explosion, collapse, and underground hazards. 
 
8. The policy(ies) covers products and completed operations. 
 
9. The policy(ies) covers the use of owned, non-owned, and hired automobiles. 
 
10. The policy(ies) and/or a separate pollution liability policy(ies) shall cover pollution liability 

for claims related to the release or the threatened release of pollutants into the 
environment arising out of or resulting from Consultant’s performance under this 
agreement. 

 
11. The policy(ies) will not be canceled nor the above coverages/endorsements reduced 

without 30 days written notice to East Bay Municipal Utility District at the address above. 
 

 
The policy(ies) will not be canceled nor the above coverages/endorsements reduced without 30 days written 
notice to East Bay Municipal Utility District at the address above. 
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EXHIBIT C Effective: 22 October 18 
 Supersedes: 15 October 18 
  
 
GENERAL REQUIREMENTS 
 
 
CONTENTS 
 
1. DEFINITIONS 
2. BOND 
3. CONTRACTOR’S FINANCIAL OBLIGATION 
4. SAMPLES OR SPECIMENS 
5. MATERIAL AND WORKMANSHIP 
6. DEFECTIVE WORK 
7. WARRANTY OF TITLE 
8. WARRANTY OF FITNESS 
9. SAFETY AND ACCIDENT PREVENTION 
10. CHARACTER OF WORKFORCE 
11. PREVAILING WAGES & DIR REGISTRATION 
12. PAYROLL RECORDS & ELECTRONIC SUBMISSION 
13. HOURS OF LABOR 
14. EMPLOYMENT OF APPRENTICES 
15. CHANGES 
16. EFFECT OF EXTENSIONS OF TIME 
17. DELAYS 
18. TERMINATION  
19. DAMAGES 
20. ORDER OF PRECEDENCE 
21. INDEMNIFICATION/RESPONSIBILITY 
22. PROHIBITION OF ASSIGNMENT 
23. NEWS RELEASES 
24. SEVERABILITY 
25. COVENANT AGAINST GRATUITIES 
26. RIGHTS AND REMEDIES OF THE DISTRICT 
27. WAIVER OF RIGHTS 
28. CONFIDENTIALITY 
 
 
1. DEFINITIONS 
 
 The following terms shall be given the meaning shown, unless context requires otherwise or a 
 unique meaning is otherwise specified. 
 

a. “Change Order” A Change Order is a written instrument used for modifying the contract 
with regards to the scope of Work, contract sum, and/or Contract Time. An approved 
Change Order is a Change Order signed by the District. An executed Change Order is a 
Change Order signed by both the District and the Contractor.  
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b. “Contract” means the agreement between the District and Contractor as memorialized 
in the Contract Documents. 
 

c. “Business Entity” means any individual, business, partnership, joint venture, 
corporation, sole proprietorship, or other private legal entity recognized by statute. 
 

d. “Buyer” means the District’s authorized contracting official.  
 

e. “Contract Documents” comprise the entire agreement between the District and the 
Contractor and can include the District’s contract form if used,  any purchase order, RFP, 
RFQ or Contractor response packet, and any addenda, appendices and District approved 
changes or amendments. The Contract Documents are intended to be complementary 
and include all items necessary for the Contractor’s proper execution and completion of 
the Work. Any part of the Work not shown or mentioned in the Contract Documents 
that is reasonably implied, or is necessary or usual for proper performance of the Work, 
shall be provided by the Contractor at its expense. 
 

f. “Contractor” means the Business Entity with whom the District enters into a contractual 
agreement. Contractor shall be synonymous with “supplier”, “vendor”, “consultant” or 
other similar term. 
 

g. “Day” unless otherwise specified, days are calendar days, measured from midnight to 
the next midnight. 
 

h. “District” means the East Bay Municipal Utility District, its employees acting within the 
scope of their authority, and its authorized representatives. 
 

i. “Goods” means off the shelf software and all types of tangible personal property, 
including but not limited to materials, supplies, and equipment. 
 

j. “Project Manager” shall be the District designated individual responsible for 
administering and interpreting the terms and conditions of the Contract Documents, for 
matters relating to the Contractor’s performance under the Contract with the District, 
and for liaison and coordination between the District and Contractor.  
 

k. “Work” means all labor, tasks, materials, supplies, and equipment required to properly 
fulfill the Contractor’s obligations as required in the Contract Documents. 
 

l. “Work Day” Unless otherwise specified, work day includes all days of the year except 
Saturdays, Sundays and District holidays. 
 

2. BOND 
 
a. When required in the District’s bid or proposal solicitation documents, the Contractor to 

whom award is made shall furnish a good and approved faithful performance bond 
and/or payment bond within ten business days after receiving the forms for execution.  
 

b. The bonds shall be executed by a sufficient, admitted surety insurer (i.e.: as listed on 
website http://interactive.web.insurance.ca.gov/webuser/idb_co_list$.startup) 
admitted to transact such business in California by the California Department of 
Insurance. After acceptance of the bond(s) by the District, a copy of the bond(s) will be 

http://interactive.web.insurance.ca.gov/webuser/idb_co_list$.startup
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returned to the Contractor. 
 

c. If, during the continuance of the Contract, any of the sureties, in the opinion of the 
District, are or become irresponsible, the District may require other or additional 
sureties, which the Contractor shall furnish to the satisfaction of the District within ten 
days after notice. If the Contractor fails to provide satisfactory sureties within the ten-
day period, the Contract may be terminated for cause under Article 18. 
 

3. CONTRACTOR’S FINANCIAL OBLIGATION 
 
The Contractor shall promptly make payments to all persons supplying labor and materials used 
in the execution of the contract. 
 

4. SAMPLES OR SPECIMENS 
 
The Contractor shall submit samples or prepare test specimens of such materials to be furnished 
or used in the work as the Project Manager may require. 
 

5. MATERIAL AND WORKMANSHIP 
 
a. All goods and materials must be new and of the specified quality and equal to approved 

sample, if samples have been required. In the event any goods or materials furnished or 
services provided by the Contractor in the performance of the Contract fail to conform 
to the requirements, or to the sample submitted by the Contractor, the District may 
reject the same, and it shall become the duty of the Contractor to reclaim and remove 
the item promptly or to correct the performance of services, without expense to the 
District, and immediately replace all such rejected items with others conforming to the 
Contract. All work shall be done and completed in a thorough, workmanlike manner, 
notwithstanding any omission from these specifications or the drawings, and it shall be 
the duty of the Contractor to call attention to apparent errors or omissions and request 
instructions before proceeding with the work. The Project Manager may, by appropriate 
instructions, correct errors and supply omissions, which instructions shall be binding 
upon the Contractor as though contained in the original Contract Documents. 
 

b. All materials furnished and all Work must be satisfactory to the Project Manager. Work, 
material, or machinery not in accordance with the Contract Documents, in the opinion 
of the Project Manager, shall be made to conform.  
 

6. DEFECTIVE WORK 
 
The Contractor shall replace at its own expense any part of the work that has been improperly 
executed, as determined by the Project Manager. If Contractor refuses or neglects to replace 
such defective work, it may be replaced by the District at the expense of the Contractor, and its 
sureties shall be liable therefor. 
 

7. WARRANTY OF TITLE  
 
Contractor shall warrant to the District, its successors and assigns, that the title to the materials, 
supplies or equipment covered by the Contract, when delivered to the District or to its 
successors or assigns, is free from all liens and encumbrances. 
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8. WARRANTY OF FITNESS  
 
Contractor hereby warrants that all materials furnished shall meet the requirements and 
conditions of the Contract Documents; shall be fit for the purposes intended and fulfill its design 
functions; be free of all patent and latent defects in design, materials and workmanship; and 
perform satisfactorily. It is understood and agreed that by acceptance of this warranty and the 
acceptance of the materials or supplies to be manufactured or assembled pursuant to these 
specifications, the District does not waive any warranty either expressed or implied in Sections 
2312 to 2317, inclusive, of the Commercial Code of the State of California or any products 
liability of the Contractor as determined by any applicable decision of a court of the State of 
California or of the United States. 
 

9. SAFETY AND ACCIDENT PREVENTION 
 
In performing work under the Contract on District premises, Contractor shall conform to any 
specific safety requirements contained in the Contract or as required by law or regulation. 
Contractor shall take any additional precautions as the District may reasonably require for safety 
and accident prevention purposes. Any violation of such rules and requirements, unless 
promptly corrected, shall be grounds for termination of this Contract or Contractor’s right to 
precede in accordance with the default provisions of the Contract Documents. 
 

10. CHARACTER OF WORKFORCE 
 
The Contractor shall employ none but skilled competent qualified personnel to perform the 
Work, and shall maintain discipline and order in the conduct of the Work at all times. 
 

11. PREVAILING WAGES & DIR REGISTRATION 
 
a. Please see www.dir.ca.gov for further information regarding the below.   

 
b. All Contractors and Subcontractors of any tier bidding on, or offering to perform work 

on a public works project shall first be registered with the State Department of 
Industrial Relations (DIR) pursuant to Section 1725.5 of the Labor Code. No bid will be 
accepted nor any contract entered into without proof of the Contractor and 
Subcontractors’ current registration with the DIR (LC § 1771.1). 
 

c. All public works projects awarded after January 1, 2015, are subject to compliance 
monitoring and enforcement by the DIR (LC § 1771.4) and all Contractors are required 
to post job site notices, “as prescribed by regulation” (LC § 1771.4). 
 

d. To the extent applicable, pursuant to Section 1773 of the Labor Code, the District has 
obtained from the Director of Industrial Relations of the State of California, the general 
prevailing rates of per diem wages and the general prevailing rates for holiday and 
overtime work in the locality in which the Work is to be performed, for each craft, 
classification, or type of worker needed to execute the contract. Pursuant to Section 
1773.2 of the Labor Code, a copy of the prevailing wage rates is on file with the District 
and available for inspection by any interested party at www.dir.ca.gov. 
 

e. The holidays upon which such rates shall be paid shall be all holidays recognized in the 
collective bargaining agreement applicable to the particular craft, classification, or type 

http://www.dir.ca.gov/
http://www.dir.ca.gov/
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of worker employed on the Work. 
 

f. The Contractor shall post a copy of the general prevailing rate of per diem wages at the 
jobsite pursuant to Section 1773.2 of the Labor Code. 
 

g. Pursuant to Section 1774 of the Labor Code, the Contractor and any of its 
Subcontractors shall not pay less than the specified prevailing rate of wages to all 
workers employed in the execution of the contract. 
 

h. As set forth with more specificity in Section 1773.1 of the Labor Code, "per diem" wages 
include employer payments for health and welfare, pension, vacation, travel, 
subsistence and, in certain instances, apprenticeship or other training programs, and 
shall be paid at the rate and in the amount spelled out in the pertinent prevailing wage 
determinations issued by the Director of Industrial Relations.  
 

i. The Contractor shall, as a penalty to the State or the District, forfeit not more than the 
maximum set forth in Section 1775 of the Labor Code for each calendar day, or portion 
thereof, for each worker paid less than the prevailing rates for the work or craft in which 
the worker is employed under the contract by the Contractor or by any Subcontractor 
under him. The difference between the prevailing wage rates and the amount paid to 
each worker for each calendar day or portion thereof for which such worker was paid 
less than the stipulated prevailing wage rate shall be paid to such worker by the 
Contractor.  
 

j. The specified wage rates are minimum rates only and the District will not consider and 
shall not be liable for any claims for additional compensation made by the Contractor 
because of its payment of any wage rate in excess of the general prevailing rates. All 
disputes in regard to the payment of wages in excess of those specified herein shall be 
adjusted by the Contractor at its own expense. 
 

k. General prevailing wage determinations have expiration dates with either a single 
asterisk or a double asterisk. Pursuant to California Code of Regulations, Title 8, Section 
16204, the single asterisk means that the general prevailing wage determination shall be 
in effect for the specified contract duration. The double asterisk means that the 
predetermined wage modification shall be paid after the expiration date. No adjustment 
in the Contract Sum will be made for the Contractor’s payment of these predetermined 
wage modifications. 
 

12. PAYROLL RECORDS & ELECTRONIC SUBMISSION 
 
a. The Contractor and each Subcontractor shall keep an accurate payroll record, showing 

the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker or other employee employed in connection with the 
Work. The payroll records shall be certified and shall be available for inspection in 
accordance with the provisions of Section 1776 of the Labor Code. Certified payroll 
records shall be on the forms provided by the DIR or contain the same information 
required on the Department’s form. 
 



 
REV. 10/18  GR-6 

b. The Contractor shall submit for each week in which any contract Work is performed a 
copy of all payroll records to the Project Manager. The Contractor shall be responsible 
for submission of copies of payroll records of all Subcontractors.  
 

c. The Contractor or Subcontractor shall certify the payroll records as shown on the DIR 
form. In addition, the records shall be accompanied by a statement signed by the 
Contractor or Subcontractor certifying that the classifications truly reflect the Work 
performed and that the wage rates are not less than those required to be paid. 
 

d. For public works projects awarded on or after April 1, 2015, or that are still ongoing 
after April 1, 2016, no matter when awarded, each Contractor and Subcontractor shall 
furnish the certified payroll related records as more specifically described above and in 
Labor Code section 1776 directly to the Labor Commissioner (see LC § 1771.4). These 
records shall be provided to the Labor Commissioner at least monthly or more 
frequently if required by the terms of the Contract. For exception on projects covered 
by collective bargaining agreements like a PLA, please see Labor Code section 1771.4. 
 

e. In the event of noncompliance with the requirements of Section 1776 of the Labor 
Code, the Contractor shall have 10 days in which to comply subsequent to receipt of 
written notice specifying in what respects such Contractor must comply with said 
Section. Should noncompliance still be evident after such 10-day period, the Contractor 
shall, as a penalty to the State or the District, forfeit the amount set forth in Section 
1776 of the Labor Code for each calendar day, or portion thereof, for each worker, until 
strict compliance is effectuated. Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, such penalties shall be 
withheld from progress payments then due. 
 

f. The Contractor and every Subcontractor shall post at the workplace and comply with all 
required wage related workplace postings. Copies of the required postings may be 
downloaded or ordered electronically from the Department of Industrial Relations 
website at http://www.dir.ca.gov/wpnodb.html.  
 

13. HOURS OF LABOR 
 
Pursuant to the provisions of Sections 1810, et seq. of the Labor Code and any amendments 
thereof: 
 
a. Eight hours of labor constitutes a legal day's Work under the contract. 

 
b. The time of service of any worker employed upon the work shall be limited and 

restricted to eight hours during any one calendar day, and forty hours during any one 
calendar week except as provided in Article 13.iv below. 
 

c. The Contractor shall, as a penalty to the State or the District, forfeit the amount set 
forth in Section 1813 of the Labor Code for each worker employed in the execution of 
the contract by the Contractor or by any Subcontractor for each calendar day during 
which such worker is required or permitted to work more than eight hours in any 
calendar day and forty hours in any one calendar week in violation of this Article and the 
provisions of Labor Code, Sections 1810, et seq. 
 

http://www.dir.ca.gov/wpnodb.html
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d. Work performed by employees of the Contractor in excess of eight hours per day, and 
forty hours during any one calendar week, shall be permitted upon compensation for all 
hours worked in excess of eight hours per day at not less than one and one-half times 
the basic rate of pay. 
 

e. The Contractor and every Subcontractor shall keep an accurate record showing the 
name of and the actual hours worked each calendar day and each calendar week by 
each worker employed by him in connection with the Work; the record shall be kept 
open at all reasonable hours to the inspection of the District and to the Division of Labor 
Standards Enforcement of the State of California. 
 

14. EMPLOYMENT OF APPRENTICES 
 
a. In the performance of the contract, the Contractor and any Subcontractor shall comply 

with the provisions concerning the employment of apprentices in Section 1777.5 of the 
Labor Code and any amendments thereof. 
 

b. In the event the Contractor or any Subcontractor willfully fails to comply with the 
aforesaid section, such Contractor or Subcontractor shall be subject to the penalties for 
noncompliance in Labor Code, Section 1777.7. 
 

15. CHANGES 
 
a. Changes in the Work can only be made in writing signed by an authorized employee of 

the District. If the change causes an increase or decrease in the contract sum, or a 
change in the time for performance under the Contract, an adjustment may be made as 
determined by the Project Manager. 
 

b. The District reserves the right to make changes in the design of materials, equipment, or 
machinery, to make alterations or additions to or deviations or subtractions from the 
Contract and any specifications and drawings, to increase or decrease the required 
quantity of any item or portion of the Work or to omit any item or portion of the Work, 
as may be deemed by the Project Manager to be necessary or advisable and to order 
such extra work as may be determined by the Project Manager to be required for the 
proper execution and completion of the whole Work contemplated. Any such changes 
will be ordered in writing by the Project Manager. The determination of the Project 
Manager on all questions relating to changes, including extra work, shall be conclusive 
and binding.  
 

c. Prior to issuing an amendment or change to the Contract, the Project Manager may 
request that the Contractor submit a proposal covering the changes. Within 10 business 
days of receiving the request, the Contractor shall submit its proposal to the Project 
Manager of all costs associated with the proposed amendment or change and any 
request for an extension of Contract time. Contractor’s proposal shall include detailed 
estimates with cost breakdowns, including labor, material, equipment, overhead, and 
profit. Labor shall be broken down into hours and rate per hour. If applicable, the 
proposal shall include a breakdown for off-site labor (including factory labor, 
engineering, etc.). The Contractor’s proposal shall include an analysis of schedule impact 
when the Contractor is requesting an adjustment in contract time. The Contractor shall 
be responsible for any delay associated with its failure to submit its change proposal 
within the time specified. If the Project Manager decides not to issue an amendment or 



 
REV. 10/18  GR-8 

change after requesting a proposal from the Contractor, the Contractor will be notified 
in writing. The Contractor is not entitled to reimbursement for Change Order 
preparation costs if the Contractor’s proposal is not accepted by the Project Manager.  
 

d. If the Contractor agrees with the terms and conditions of the approved Change Order, 
the Contractor shall indicate its acceptance by signing the original copy and returning it 
to the Project Manager within 10 Work Days after receipt or with reasonable 
promptness and in such sequence as to not delay the Work or activities of the District or 
of separate contractors, whichever is sooner. If notice of any change is required to be 
given to a surety by the provisions of any bond, the Contractor shall provide notice and 
the amount of each applicable bond shall be adjusted separately. Payment in 
accordance with the terms and conditions set forth in the executed Change Order shall 
constitute full compensation for all Work included in the Change Order and the District 
will be released from any and all claims for direct, indirect, and impact expenses and 
additional time impact resulting from the Work. If the Contractor disagrees with the 
terms and conditions of the approved Change Order, the Contractor shall indicate 
specific areas of disagreement and return the approved Change Order to the Project 
Manager with a detailed written dispute. No payment will be made on the disputed 
work until the approved Change Order is returned to the Project Manager. However, 
whether or not the Contractor agrees with the terms and conditions of an approved 
Change Order, the Contractor shall immediately revise its sequence of operations as 
required to facilitate timely completion of the changed work and shall proceed with the 
revised work sequence.  
 

e. The Project Manager may, after having received a written cost quotation from the 
Contractor, order the Contractor, in writing, to proceed with the work prior to issuance 
of an approved Change Order through a change directive. The change directive will 
authorize the Contractor to proceed with the work subject to the cost quotation 
submitted by the Contractor. Within five days following receipt of the change directive, 
the Contractor shall submit a detailed change proposal documenting the amount of 
compensation. The Project Manager will review the change proposal and, at its option, 
will either issue an approved Change Order for the work or direct the Contractor to 
perform the work through Force Account. Until the method of compensation is 
determined and the approved Change Order is received, the Contractor shall keep full 
and complete time and material records of the cost of the ordered work and shall 
permit the Project Manager to have access to such records. An approved Change Order 
shall supersede any previously issued written change directive covering the same Work. 
 

16. EFFECT OF EXTENSIONS OF TIME  
 
The granting, or acceptance, of extensions of time to complete the Work or furnish the labor, 
supplies, materials or equipment, or any one of the aforementioned, will not operate as a 
release of Contractor or the surety on Contractor’s faithful performance bond. 
 

17. DELAYS  
 
a. The Contractor shall take reasonable precautions to foresee and prevent delays to the 

Work. When the Contractor foresees a delay event, and upon the occurrence of a delay 
event, the Contractor shall immediately notify the Project Manager of the probability or 
the actual occurrence of a delay, and its cause. With respect to all delays (compensable, 
excusable or inexcusable), the Contractor shall reschedule the Work and revise its 
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operations, to the extent possible, to mitigate the effects of the delay. Within 15 days 
from the beginning of a delay the Contractor shall provide the Project Manager with a 
detailed written description of the delay, its cause, its impact and the Contractor’s 
mitigation plans. Failure to provide the notification required above waives the 
Contractor’s right to any additional time or compensation resulting from the delay for 
whatever cause. The Project Manager will investigate the facts and ascertain the extent 
of the delay, and the Project Manager’s findings thereon shall be final and conclusive, 
except in the case of gross error. An extension of time must be approved by the Project 
Manager to be effective, but an extension of time, whether with or without consent of 
the sureties, shall not release the sureties from their obligations, which shall remain in 
full force until the discharge of the contract. 
   

b. For inexcusable delays (delays caused by circumstances within the Contractor’s control, 
the control of its subcontractors or supplies of any tier, or within the scope of the 
Contractor’s contract responsibilities) the Contractor shall not be entitled to an 
extension of time or additional compensation for any loss, cost, damage, expense or 
liability resulting directly or indirectly from the inexcusable delay. 
 

c. For excusable delays (delays to completion of the Work within the time limits set forth 
in the Contract Documents directly caused by events beyond the control of both the 
Contractor and the District, which delay is not concurrent with an inexcusable delay and 
which could not have been avoided by the Contractor through reasonable mitigation 
measures). 
 

d. For compensable delays (delays to completion of the Work within the time limits set 
forth in the Contract Documents that could not be avoided by Contractor mitigation, 
caused directly and solely by the District or by causes within the exclusive control of the 
District, and which were not concurrent with any other type of delay) the Project 
Manager will grant the Contractor an extension of the time to perform under the 
Contract and compensation in an amount that represents the Contractor’s actual direct 
costs incurred as a direct result of the compensable delay. The Contractor may recover 
its direct costs only and may not recover (and waives) all other types of indirect, 
consequential, special and incidental damages. 
 

e. For concurrent delays (two or more independent causes of delay directly preventing the 
Contractor from completing the Work within the time limits set forth in the Contract 
Documents where the delays occur at the same time during all or a portion of the delay 
period being considered, and where each of the delays would have caused delay to the 
Contractor even in the absence of any of the other delays, and none of the delays could 
have been avoided by Contractor mitigations) the following rules apply: 
  
i. One or more of the concurrent delays are excusable or compensable, then the 

period of concurrent delay will be treated as an excusable delay; and   
 

ii. All of the concurrent delays are inexcusable, then the period of concurrent delay 
will be inexcusable. 

 
18. TERMINATION  

 
a. Termination by the District for Cause: 
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i. District may terminate the Contractor’s right to proceed under the 
Contract, in whole or in part, for cause at any time after the occurrence 
of any of the following events, each of which constitutes a default: 
 
1. The Contractor becomes insolvent or files for relief under the 

bankruptcy laws of the United States. 
 

2. The Contractor makes a general assignment for the benefit of its 
creditors or fails to pay its debts as the same become due. 
 

3. A receiver is appointed to take charge of the Contractor's property. 
 

4. The Contractor fails to supply skilled supervisory personnel, an 
adequate number of properly skilled workers, proper materials, or 
necessary equipment to prosecute the Work in accordance with the 
Contract Documents. 
 

5. The Contractor fails to make progress so as to endanger 
performance of the Work within the contractually required time. 
 

6. The Contractor disregards legal requirements of agencies having 
jurisdiction over the Work, the Contractor, or the District. 
 

7. The Contractor fails to provide the District with a written plan to 
cure a District identified default within five business days after the 
District’s request for a plan to cure; the District does not accept the 
Contractor’s plan for curing its default; or the Contractor does not 
fully carry out an accepted plan to cure. 
 

8. The Contractor abandons the Work. Abandonment is conclusively 
presumed when the District requests a written plan to cure a 
default and the Contractor does not submit the plan within five 
business days of the District’s request. 
 

9. The Contractor materially fails to meet its obligations in accordance 
with the Contract Documents. 
 

10. The Contractor is in default of any other material obligation under 
the Contract Documents.  
 

ii. If any of the above events occur, the District may, in its discretion, 
require that the Contractor submit a written plan to cure its default, 
which plan must be provided to the District within 5 business days of the 
request and must include a realistic, executable plan for curing the noted 
defaults. 
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iii. Upon any of the occurrences referred to in Article 18.a.i. above, the 
District may, at its election and by notice to the Contractor, terminate the 
Contract in whole or in part; accept the assignment of any or all of the 
subcontracts; and then complete the Work by any method the District 
may deem expedient. If requested by the District, the Contractor shall 
remove any part or all of the Contractor's materials, supplies, equipment, 
tools, and machinery from the site of the Work within seven days of such 
request; and, if the Contractor fails to do so, the District may remove or 
store, and after 90 days sell, any of the same at the Contractor's expense. 
District shall pay to the Contractor the portion of the contract price 
allocable to Work completed in accordance with the Contract before the 
effective date of termination.  
 

iv. No termination or action taken by the District after termination shall 
prejudice any other rights or remedies of the District provided by law or 
by the Contract Documents. 
 

v. Conversion:  If, after termination for other than convenience, it is 
determined that the Contractor was not in default or material breach, or 
that the default or material breach was excusable, the rights and 
obligations of the parties shall be the same as if the termination had been 
issued for convenience pursuant to Article 18.b. below. 

 
b. Termination by the District for Convenience:  

 
i. The District may, at its option, and for its convenience, terminate the 

Contract at any time by giving written notice to the Contractor specifying 
the effective date of termination. Upon such termination, the Contractor 
agrees to comply with the notice and further agrees to waive any claims 
for damages, including loss of anticipated profits, on account of the 
termination; and, as the sole right and remedy of the Contractor, the 
District shall pay the Contractor as set forth below. 
 

ii. Upon receipt of a notice of termination for convenience, the Contractor 
shall, unless the notice directs otherwise, do the following: 
 
1. Immediately discontinue its performance of the Contract to the 

extent specified in the notice. 
 

2. Place no further orders or subcontracts for materials, equipment, 
services, or facilities, except as may be necessary for completion 
of a portion of the Work that is not discontinued or that is 
necessary for an orderly cessation of the Work. 
 

3. Promptly cancel, on the most favorable terms reasonably 
possible, all subcontracts to the extent they relate to the 
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performance of the discontinued portion of the Work. 
 

4. Thereafter, do only such Work as may be necessary to preserve 
and protect Work already in progress and to protect materials, 
plants, and equipment in transit to or on the site of performance. 
 

iii. Upon such termination for convenience, the District will pay to the 
Contractor the sum of the following: 
 
1. The amount of the contract sum allocable to the portion of the 

Work properly performed by the Contractor as of the effective 
date of termination, less sums previously paid to the Contractor. 
 

2. Previously unpaid costs of any items delivered to the project site 
that were already fabricated for subsequent incorporation into 
the Work. 
 

3. Any proven losses with respect to materials and equipment 
directly resulting from the termination. 
 

4. Reasonable demobilization costs. 
 

iv. The above reimbursement is the sole and exclusive remedy to which the 
Contractor is entitled in the event the contract is terminated for 
convenience; and the Contractor expressly waives any other claims, 
damages, demands, compensation or recovery related to this contract or 
project. The Contractor agrees to sign a general release incorporating this 
waiver.     
 

c. Effect of Termination:  Upon termination, the obligations of the Contract shall 
continue as to portions of the Work already performed and, subject to the 
Contractor's obligations under Article 18.b.ii, as to bona fide obligations assumed 
by the Contractor prior to the date of termination. 
 

d. Force Majeure:  If the contract is suspended or terminated by the District 
because Contractor’s performance is prevented or delayed by an event including 
an irresistible, superhuman cause, or by the act of public enemies of the State of 
California or of the United States (“Force Majeure”) , the Contractor will be paid 
for Work performed prior to the Force Majeure event at either (i) the unit prices 
named in the Contract; or (ii) in the event no unit prices are named, a sum equal 
to the percentage of the total contract amount that matches the percentage of 
the total contract Work performed prior to the Force Majeure event. 

 
19. DAMAGES 

 
All losses or damages to material or equipment to be furnished pursuant to the Contract 
Documents occurring prior to receipt and final acceptance of the Work shall be sustained by the 



 
REV. 10/18  GR-13 

Contractor. The Contractor shall sustain all losses arising from unforeseen obstructions or 
difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any 
action of the elements prior to final acceptance of the work, or from an act or omission on the 
part of the Contractor not authorized by the Contract Documents. 
 

20. ORDER OF PRECEDENCE 
 
a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the 

order of precedence is as follows. Within the same order of precedence, specific 
requirements shall take precedence over general requirements. 
 
i. Approved Change Orders. 

 
ii. Addenda. 

 
iii. RFQ or RFP. 

 
iv. Referenced Standard Specifications and Drawings. 

 
v. Contractor’s Response Packet. 

 
b. With reference to drawings: 

 
i. Numerical dimensions govern over scaled dimensions. 

 
ii. Detailed drawings govern over general drawings. 

 
iii. Addenda/Change Order drawings govern over contract drawings. 

 
iv. Contract drawings govern over standard drawings. 

 
v. Notes apply only to the drawing where the notes appear, unless classified as 

“typical” or intended to apply elsewhere in which case they apply to all 
drawings where the conditions or circumstance noted occurs. 
 

vi. Typical details apply to all drawings unless a specific different detail is shown. 
 

21. INDEMNIFICATION/RESPONSIBILITY  
 
a. Contractor shall indemnify, keep and save harmless the District and each of its directors, 

officers, agents and employees against any and all suits, claims or actions arising out of 
any of the following:  
 
i. Any injury to persons or property that may occur, or that may be alleged to have 

occurred, arising from the performance or implementation of this Contract; or  
 

ii. Any allegation that materials or services developed, provided or used for this Contract 
infringe or violate any copyright, trademark, patent, trade secret, or any other 
intellectual-property or proprietary right of any third party. 
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b. Contractor further agrees to defend any and all such actions, suits or claims and pay all 
charges of attorneys and all other costs and expenses of defenses as they are incurred. 
If any judgment is rendered, or settlement reached, against the District or any of the 
other agencies or individuals enumerated above in any such action, Contractor shall, at 
its expense, satisfy and discharge the same.  
 

c. This indemnification shall survive termination or expiration of the Contract. 
 

22. PROHIBITION OF ASSIGNMENT  
 
The Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties or 
obligations under this Contract. 
 

23. NEWS RELEASES  
 
The Contractor, its employees, subcontractors, and agents shall not refer to the District, or use 
any logos, images, or photographs of the District for any commercial purpose, including, but not 
limited to, advertising, promotion, or public relations, without the District's prior written 
consent. Such written consent shall not be required for the inclusion of the District's name on a 
customer list.  
 

24. SEVERABILITY 
 
Should any part of the Contract be declared by a final decision by a court or tribunal of 
competent jurisdiction to be unconstitutional, invalid or beyond the authority of either party to 
enter into or carry out, such decision shall not affect the validity of the remainder of the 
Contract, which shall continue in full force and effect, provided that the remainder of the 
Contract can be interpreted to give effect to the intentions of the parties. 
 

25. COVENANT AGAINST GRATUITIES  
 
The Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise) 
were offered or given by the Contractor, or any agent or representative of the Contractor, to 
any officer or employee of the District with a view toward securing the Contract or securing 
favorable treatment with respect to any determinations concerning the performance of the 
Contract. For breach or violation of this warranty, the District shall have the right to terminate 
the Contract, either in whole or in part, and any loss or damage sustained by the District in 
procuring on the open market any items which Contractor agreed to supply shall be borne and 
paid for by the Contractor. The rights and remedies of the District provided in this clause shall 
not be exclusive and are in addition to any other rights and remedies provided by law or in 
equity. 
 

26. RIGHTS AND REMEDIES OF THE DISTRICT 
 
The rights and remedies of the District provided herein shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under the Contract. 
 

27. WAIVER OF RIGHTS 
 
Any action or inaction by the District or the failure of the District on any occasion, to enforce any 
right or provision of the Contract, shall not be construed to be a waiver by the District of its 
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rights and shall not prevent the District from enforcing such provision or right on any future 
occasion. Rights and remedies are cumulative and are in addition to any other rights or 
remedies that the District may have at law or in equity. 
 
 

28. CONFIDENTIALITY  
 
Contractor agrees to maintain in confidence and not disclose to any person or entity, without 
the District's prior written consent, any trade secret or confidential information, knowledge or 
data relating to the products, process, or operation of the District. Contractor further agrees to 
maintain in confidence and not to disclose to any person or entity, any data, information, 
technology, or material developed or obtained by Contractor during the term of the Contract. 
The covenants contained in this paragraph shall survive the termination of this Contract for 
whatever cause. 
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DATE FAITHFUL PERFORMANCE BOND 
CONTRACTOR (Name and California address where service may be effected) 

SURETY (Name and California address where service may be effected) 

AMOUNT OF BOND (Sum in words and figures) 

CONTRACT DOCUMENTS (As named in the Contract) 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT, the contractor named above, hereinafter called the Contractor, as Principal, and the Surety named above, as Surety, 
are held and firmly bound unto the East Bay Municipal Utility District, hereinafter called the District, in the sum entered 
above, lawful money of the United States of America, for the payment of which sum well and truly to be made to the District, 
we, and each of us, bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly 
by these presents. 

The condition of the above obligation is such that whereas the Contractor and the District entered into a Contract of even date 
herewith, by the terms and conditions of which the Contractor agreed to perform and complete the work, or manufacture, 
complete, and deliver the material or equipment, set forth in the Contract Documents named in the Contract, all now on file 
in the office of the Secretary of the District, as will more fully appear by reference to said Contract, which is made a part of 
this bond; 
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FAITHFUL PERFORMANCE BOND 

NOW, THEREFORE, if the Contractor shall well and truly carry out, execute and perform all things by the Contractor to be 
carried out, executed and performed, according to the terms and conditions of said Contract, including any and all warranty 
and guaranty obligations contained therein, then this obligation shall become null and void, otherwise to remain in full force 
and effect throughout the period of performance, including any warranty or guaranty period. 

No prepayment or delay in payment, and no change, extension, addition, or alteration of any provision of said Contract or 
Contract Documents agreed to between the Contractor and the District, and no forbearance on the part of the District shall 
operate to release the Surety from liability on this Bond, and consent to make such alterations without further notice to or 
consent by the Surety is hereby given, and the Surety hereby waives the provisions of Section 2819 of the Civil Code and 
Section 359.5 of the Code of Civil Procedure of the State of California.   

Each signator to this bond hereby declares under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct. 

Dated the day and year entered on the first page hereof.
 

Contractor 

By 

*Title

By 

**Title 

 (SEAL OF SURETY) 
Surety 

By 

Title 

Note:  The signature of the Surety on this bond must be acknowledged before 
a Notary Public.  An executed Power of Attorney indicating that the Surety’s 
representative is authorized to bind the Surety must accompany this bond. 

The foregoing Bond was accepted and approved this day of , 20 

, East Bay Municipal Utility District 

Specifications / Proposal No. 

____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________ 

*If corporation, Corporate President or CEO; if Partnership, Partner. 
**Corporate Secretary or financial officer.  
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DATE PAYMENT BOND 
CONTRACTOR (Name and California address where service may be effected) 

SURETY (Name and California address where service may be effected) 

AMOUNT OF BOND (Sum in words and figures) 

CONTRACT DOCUMENTS (As named in the Contract) 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT, WHEREAS, the contractor named above, hereinafter called the Contractor, has this day entered into a Contract with 
East Bay Municipal Utility District, hereinafter called the District, to perform and complete the work set forth in the Contract 
Documents named in the Contract, all now on file in the office of the Secretary of the District, as will more fully appear by 
reference to said Contract, which is made a part hereof; and 

WHEREAS, Sections 9550 to 9566 inclusive of the Civil Code of the State of California, and any amendments thereof, 
require contractors upon public work to file with the body by whom such contract was awarded a good and sufficient bond to 
secure the claims to which reference is made in said sections, NOW THESE PRESENTS 

WITNESSETH: That the Contractor, as Principal, and the Surety named above, as Surety, are held and firmly bound unto 
any and all materialmen, persons, firms, or corporations furnishing materials, provisions, or other supplies used in, upon, for, 
or about the performance of the work contracted to be done, and to all persons, firms or corporations renting or hiring 
implements or machinery for or contributing to the said work to be done and to all persons who perform work or labor of any 
kind or nature thereon, or in connection therewith, and to all persons who supply both work and materials, in the sum entered 
on the first page hereof, lawful money of the United States of America, being not less than the total amount payable by the 
terms of said Contract, for which payment well, truly and promptly to be made we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly, and severally, firmly by these presents. 
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PAYMENT BOND 

The condition of the above obligation is such that if the Contractor, or the Contractor’s subcontractors, fail to pay for any 
materials, provisions or other supplies used in, upon, for, or about the performance of the work contracted to be done, or for 
any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance Act with respect to such work 
or labor, the Surety will pay for the same, in an amount not exceeding the sum specified in this Bond, provided that any and 
all claims hereinunder shall be filed and proceedings had in connection therewith as required by the provisions of said 
Sections 9550 to 9566 inclusive of the Civil Code of the State of California, and any amendments thereof: PROVIDED 
ALSO, that in case suit is brought upon this Bond a reasonable attorney’s fee shall be awarded by the court to the prevailing 
party in said suit, said attorney’s fee to be fixed as costs in said suit, and to be included in the judgment therein rendered. 

No prepayment or delay in payment and no change, extension, addition, or alteration of any provision of said Contract 
or Contract Documents agreed to between the Contractor and the District, and no forbearance on the part of the District, shall 
operate to release the Surety from liability on this Bond, and consent to make such alterations without further notice to or 
consent by the Surety is hereby given, and the Surety hereby waives the provisions of Section 2819 of the Civil Code of the 
State of California. 

Dated the day and year entered on the first page hereof. 

Each signator to this bond hereby declares under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct.

Contractor 

By 

*Title

By 

   **Title 

 (SEAL OF SURETY) 
Surety 

By 

Title 

Note:  The signature of the Surety on this bond must be acknowledged before 
a Notary Public.  An executed Power of Attorney indicating that the Surety’s 
representative is authorized to bind the Surety must accompany this bond. 

The foregoing Bond was accepted and approved this day of , 20 

, East Bay Municipal Utility District 

Specifications / Proposal No. 

____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

*If  corporation, Corporate President or CEO; if Partnership, Partner. 
**Corporate Secretary or financial officer. 
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Remote MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

1 BKR‐UTIL W‐1A (Pump Station A) 1

2 BKR‐UTIL‐LOAD W‐1A (Pump Station A) 1

3 MCC‐10 W‐1A (Pump Station A) 1

4 BKR‐UTIL W‐7B (Pump Station B) 2

5 BKR‐UTIL‐LOAD W‐7B (Pump Station B) 1

6 MCC‐001‐01 W‐7B (Pump Station B) 1

7 BKR‐UTIL W‐7C (Pump Station C) 2

8  BKR‐UTIL‐LOAD W‐7C (Pump Station C) 1

9 MCC‐W7C W‐7C (Pump Station C) 1

10 BKR‐UTIL W‐7D (Pump Station D) 1

11  UTIL‐LOADSERVICE PEDES W‐7D (Pump Station D) 1

12  MCC‐W7D W‐7D (Pump Station D) 1

13 BKR‐UTIL W‐7E (Pump Station E) 3

14  UTIL‐LOADSERVICE PEDES W‐7E (Pump Station E) 1

15 MCC‐W7E W‐7E (Pump Station E) 1

16 BKR‐UTIL W‐7F (Pump Station F) 3

17 BKR‐UTIL‐LOAD W‐7F (Pump Station F) 1

18 MCC‐7A W‐7F (Pump Station F) 1

19 BKR‐UTIL W‐6G (Pump Station G) 3

20 BKR‐UTIL‐LOAD W‐6G (Pump Station G) 3

21 MCC‐6G W‐6G (Pump Station G) 3

Remote MCC List
 

page 1 of 8 



Remote MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

22 BKR‐UTIL‐LOAD W‐6H (Pump Station H) >4

23 MCC‐W6H W‐6H (Pump Station H) 1

24 MCC‐W6H‐B W‐6H (Pump Station H) 1

25 BKR‐UTIL W‐6J (Pump Station J) 1

26 BKR‐UTIL‐LOAD W‐6J (Pump Station J) 1

27 MCC‐J W‐6J (Pump Station J) 1

28 BKR‐UTIL W‐6K (Pump Station K)

29 BKR‐UTIL‐LOAD W‐6K (Pump Station K) 1

30 MCC‐K W‐6K (Pump Station K) 1

31 BKR‐UTIL W‐6L (Pump Station L)

32 BKR‐UTIL‐LOAD W‐6L (Pump Station L) 1

33 BKR‐UTIL W‐7M (Pump Station M) 4

34 BKR‐UTIL‐LOAD W‐7M (Pump Station M) 4

35 PNL‐A W‐7M (Pump Station M) 3

36 BKR‐UTIL W‐1Q (Pump Station Q) >4

37 BKR‐UTIL‐LOAD W‐1Q (Pump Station Q) >4

38 MCC‐1 W‐1Q (Pump Station Q) >4

39 BKR‐UTIL W‐7R (Pump Station R)

40 BKR‐UTIL‐LOAD W‐7R (Pump Station R) 3

41 BKR‐MCC‐001 W‐7R (Pump Station R) 3

42 BKR‐UTIL W‐1S (Isabel) >4

Remote MCC List
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Remote MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

43 BKR‐UTIL‐LOAD W‐1S (Isabel) 1

44 MCC‐A FRONT  W‐1S (Isabel) 1

45 MCC‐A REAR W‐1S (Isabel) 1

46 BKR‐UTIL W‐6T (Oakport) >4

47 BKR‐UTIL‐LOAD W‐6T (Oakport) 1

48 MCC‐ FRONT W‐6T (Oakport) 1

49 MCC‐REAR W‐6T (Oakport) 1

50 BKR‐UTIL W‐SAC (San Antonio Creek Main) >4

51 BKR‐UTIL‐LOAD W‐SAC (San Antonio Creek Main) 2

52 MCC‐M1 W‐SAC (San Antonio Creek Main) 1

53 MCC‐M2 W‐SAC (San Antonio Creek Main) 1

54 BKR‐UTIL WSA (San Antonio Creek Dechlor) 1

55 BKR‐UTIL‐LOAD WSA (San Antonio Creek Dechlor) 1

56 MCC‐M3  WSA (San Antonio Creek Dechlor) 1

57 BKR‐UTIL Wastewater Dechlor Bldg >4

58 BKR‐UTIL‐LOAD Wastewater Dechlor Bldg 1

59 MCC‐P37 Wastewater Dechlor Bldg 1

60 LTG‐PNL Wastewater Dechlor Bldg 3

61 SWGR‐001A Main (Line) W‐RA (RARE) 1

62 SWGR‐001A Main (Load) W‐RA (RARE) 1

63 SWGR‐001B Main (Line) W‐RA (RARE) 1

64 SWGR‐001B Main (Load) W‐RA (RARE) 1

Remote MCC List
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Remote MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

65 BKR‐UTIIL‐52‐1 W‐CR (NRWRP) >4

66 SS1‐MAIN‐BKR‐ W‐CR (NRWRP) >‐4

67 SS1‐MAIN‐BKR(LOAD SIDE W‐CR (NRWRP) 3

Remote MCC List
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SD‐1 MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

1 MCC A2‐A PGS 1 2

2 MCC A2‐B PGS 1 2

3 MCC DP3 Old Maintenance Bldg 3 2

4 MCC P9 Ops Center 2

5 MCC P10 Ops Center 2

6 MCC P11A North Reactor Deck 2

7 MCC P11B North Reactor Deck 3 1

8 MCC P12A North Reactor Deck 2

9 MCCP12B North Reactor Deck 3 1

10 MCC P13A South Reactor Deck 2

11 MCC P13B South Reactor Deck 3 1

12 MCC P14A South Reactor Deck 2

13 MCC P14B South Reactor Deck 3 1

14 MCC P15 Oxygen Production Plant 1

15 MCC P16 Oxygen Production Plant 1

16 MCC P17 Oxygen Production Plant 3 1

17 MCC P1A Influent Pumping Station 2

18 MCC P1B Influent Pumping Station 2

19 MCC P20 Grit Dewatering Bldg >4 1

20 MCC P1 East Bayshore Ops Bldg 3 2

21 MCC P2 East Bayshore Ops Bldg 3 2

SD‐1 MCC List
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SD‐1 MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

22 MCC P22A Solid Liquid Waste 1

23 MCC A1 Digester 1 1

24 MCC P22 Dig. Eqp (Subfeed from P22B) 1

25 MCC P22B Digester 9‐12 Equipment Bldg 2 3 2

26 MCC P22C Solid Liquid Waste 1

27 MCC DW Sludge Dewatering >4 1

28 MCC P23A Sludge Dewatering 1

29 MCC P23B Sludge Dewatering 1

30 MCC P23C Sludge Dewatering 1

31 MCC P23D Sludge Dewatering 1

32 MCC P23E Sludge Dewatering 1

33 MCC P2A Influent Pumping Station 1

34 MCC P2B Influent Pumping Station 1

35 MCC P30A Pre‐Chlorination Bldg 1

36 MCC P30B Pre‐Chlorination Bldg 2

37 MCC P31 Pre‐Chlorination Bldg 1

38 MCC P33A 3W Lift Station  1

39 MCC P33B 3W Lift Station  1

40 MCC P34 Midplant  >4 2

41 MCC P39 Vortex Grit 1

42 MCC P3A Influent Pumping Station 1

SD‐1 MCC List
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SD‐1 MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

43 MCC P3B Influent Pumping Station 1

44 MCC P4A Effluent Pumping Station >4 1

45 MCC P4B Effluent Pumping Station 4 1

46 MCC P5A Digester 2‐4 Control Bldg 2

47 MCC P5B Digester 2‐4 Control Bldg 2

48 MCC P7A Aerated Grit Blower Bldg >4 1

49 MCC P7B Aerated Grit Blower Bldg 1

50 MCC P7C Aerated Grit Blower Bldg 1

51 MCC P7D Aerated Grit Blower Bldg 1

52 MCC P8A Primary Sed Control Bldg 3 1

53 MCC P8B Primary Sed Control Bldg 2

54 MCC WD WW Storage Basins (north) 1

55 MCC‐1 PGS2 1

56 MCC‐4 PGS2 1

57 MCC‐5 Sustation U29 1

58 MCC‐A Admin Bldg Penthouse 1

59 MCC‐EA Admin Bldg Penthouse 1

60 MCC‐EP Admin Bldg Penthouse 1

61 MCC EP‐A Admin Bldg Penthouse 1

62 MCC‐P40 Substation U16 1

63 MCC‐P41 Substation U16 1

SD‐1 MCC List
 

page 7 of 8 



SD‐1 MCC List

No. Bus Name Location 

Arc Flash 

Category 

(Bus Side) 

New Arc 

Flash 

Category 

(Bus Side) 

62 MCC‐P42 Substation U16 1

63 MCC‐P43 Substation U16 1

SD‐1 MCC List
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